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Replies to pre-bid queries 

Date: 12/10/2026                                                                                                                                          

 

Subject: Replies to pre-bid queries for the project “Selection of Project Management Unit (PMU) cum Transaction Advisor for 

Solarization under Captive /Group Captive Model of All India Institute of Medical Science, Nagpur, Maharashtra”. 

1. RFP No:   MAHAPREIT/Captive /Group Captive/PMU/AIIMS/2026-27 Published on Date: 20/08/2026 
 

Replies to Queries:  

Replies to Queries received from Bidders for the project: Selection of Project Management Unit (PMU) cum 

Transaction Advisor for Solarization under Captive /Group Captive Model of All India Institute of Medical Science, 

Nagpur, Maharashtra 

Bidder - 1 

Sr 
No
. 

Clause No.  Clause Mentioned in Tender Bidders Request/Suggestions MAHAPREIT Reply 

 
 
1 

Clause 2, 
Summary 
Details, page 
no. 3 
And 
Clause 3.7.9 
and page 
number 6. 

An EMD amount of ₹2,00,000 is 
specified under Clause 2 
(Summary Details) on Page No. 3, 
whereas an EMD amount of 
₹3,00,000 is mentioned under 
Clause 3.7.9 on Page No. 6. 

MAHAPREIT is requested to clarify and 
confirm the applicable EMD amount to 
be submitted for participation under 
this RFP, considering the inconsistent 
amounts stated in the cited clauses. 

The EMD amount of Rs. 3,00,000/- 
mentioned in Clause 3.7.9 (Section I, Page 
6) is a drafting error. The correct EMD 
amount is Rs. 2,00,000/- (Rupees Two 
Lakh only), as mentioned in Clause 2 
(Summary Details, Page 3), Section II – 
RFP Data at a Glance (Page 14), and 
Clause 5.7.9 (Section III, Pages 20–21). 
Accordingly, Clause 3.7.9 stands 
corrected to Rs. 2,00,000/- by way of 
corrigendum. 
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2 Clause 3.9.4 
and page no 
6 

VALIDITY FOR 120 DAYS: The offer 
shall remain valid for a period of 
120 (One Hundred Twenty) days 
from the Date of the opening 
price quotes unless extended 

The clause states that the offer shall 
remain valid for a period of 120 days 
from the date of opening of Price 
Quotes. However, the date of opening 
of Price Quotes is not specified in the 
RFP and may vary depending upon the 
duration of the technical evaluation 
and bid processing stages. 
MAHAPREIT is requested that the bid 
validity period be reckoned from the 
date of opening of the Technical Bid 
instead of the date of opening of the 
Price Bid, as this would provide greater 
clarity, certainty, 

Tender Condition Prevail   

3 A. RFP Data 
at a Glance, 
item 6; 
Clause 6.8, 
pages 14 and 
41 

Item 6 requires Performance 
Security of 20% of total PMU 
contract value, whereas Clause 
6.8 requires PBG/DD of 5% of 
contract value. 
 

MAHAPREIT is requested to kindly 
reconcile the contradictory 
Performance Security requirements 
and confirm a single applicable 
amount. Considering the consultancy 
nature of the engagement and the 
separate LD/penalty provisions, we 
request that Performance Security be 
limited to 5% of the contract value, 
with validity and claim period clearly 
specified. 

A discrepancy has been observed in the 
RFP regarding the Performance Security. 
Item 6 on page 14 mentions 20% of the 
Contract Value, while Clause 6.8 on page 
41 mentions 5% of the Contract Value. 
MAHAPREIT will clarify this discrepancy 
through a corrigendum and confirm the 
applicable percentage. 
The bidders’ request to keep the 
Performance Security at 5% of the 
Contract Value, as mentioned in Clause 
6.8 and generally followed for 
consultancy services, has been noted for 
consideration by MAHAPREIT. 
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4 A. RFP DATA 
AT GLANCE 
(SUMMARY 
DETAILS) 
6. Retention 
Security 
Deposit 
(PBG) 

Performance Security: The 
selected bidder shall furnish a 
Performance Security equivalent 
to 20% of the total Contract Value 
of the PMU, in the prescribed 
form and within the stipulated 
period. 

1. We request MAHAPREIT to clarify 
the terms and conditions governing 
the release, reduction (if any), and 
return of the Performance 
Security/Performance Bank Guarantee 
(PBG), including the circumstances 
under which it may be invoked. 
Further, please confirm whether 
penalties, liquidated damages (LD), or 
any other contractual deductions may 
be recovered through invocation or 
adjustment of the Performance 
Security. 
2. We note that the RFP contains 
multiple provisions relating to 
penalties, LD, and liability, including 
Clause 5.17 (Penalty Clause), Clause 
7.11 (Warranty and Liability of the 
Bidder), and other references to LD. 
We request MAHAPREIT to clarify 
whether these provisions operate 
independently and cumulatively, or 
whether they are subject to an overall 
cap. Further, please confirm the 
maximum aggregate financial 
exposure of the Consultant under the 
contract, including penalties, LD, 
deductions, Performance Security 
invocation, and liabilities arising under 
Clause 7.11. 
3. We request MAHAPREIT to provide 
the detailed methodology and formula 
for calculation of penalties, including 

MAHAPREIT clarifies that the 
Performance Security/PBG will be 
released/returned as per the Contract 
terms, after satisfactory completion of 
the Consultant’s obligations. 
 

• Performance Bank Guarantee 
(PBG): Maximum 5% of the 
Contract Value. 

• Liquidated Damages 
(LD): Maximum aggregate LD shall 
be 10% of the Contract Value. 

• Penalties/deductions and 
liabilities under Clause 7.11 shall 
be governed by the specific 
provisions of the Agreement and 
shall not be construed as creating 
unlimited financial liability. 

Accordingly, the Consultant’s exposure 
towards PBG and LD shall not exceed the 
above stipulated contractual limits. 
 
 
 
The PBG may be invoked in case of a 
material breach or default by the 
Consultant, after due written notice, 
wherever applicable. 
 
Penalties, Liquidated Damages (LD), or 
other deductions will be recovered as per 
the Contract terms. Recovery from the 
Performance Security/PBG will be made 

5 5.17 
PENALTY 
CLAUSE: 

If the contractual services are not 
completed and compliance report 
is not submitted on or before 
every month from the Date of 
work order, then fine up to 
maximum 10% of the contract 
value shall be deducted from the 
fees payable against the bill. 
Further an amount maximum up 
to 10% of the contract/work order 
value shall be considered as 
maximum penalty for breach of 
Agreement conditions or 
unsatisfactory performance and/ 
or delay in adhering to the 
prescribed timelines to achieve 
the milestones prescribed for 
completion of Scope of Work. 

6 
 

7.11 
WARRANTY 
AND 
LIABILITY OF 
THE BIDDER 

7.11.1 Notwithstanding anything 
contained in this RFP, the Bidder 
agrees that they shall be liable for 
any defect/ 
inadequacy/errors/inability/non-
competency etc. in relation to the 
performance of the Services 



4 
 

which are not in accordance to 
the Good Industry Practices or the 
provisions of this RFP. In such 
case, MAHAPREIT may penalize 
bidder to the extent limited to 
10% of the contract value other 
than the L.D. and MAHAPREIT 
may also enforce the clause No.13 
of this section in this regard. 
7.11.2 The Bidder shall be further 
liable for the any consequence of 
errors and omissions arising from 
the gross negligence on his part or 
on the part of his employees to 
the extent limited to 10% of the 
contract value. 

the basis for determining delays, 
milestone-wise applicability, cure 
periods (if any), and the manner in 
which such deductions will be applied. 
4. Considering the nature of the scope 
of work, timely completion of several 
activities will depend on approvals, 
data availability, stakeholder 
coordination, funding decisions, and 
other factors beyond the Consultant's 
control. We therefore request 
clarification on how delays attributable 
to such external factors will be treated 
while assessing milestone 
achievement, performance, LD, and 
penalties. 

only if permitted under the Contract. The 
same amount will not be recovered twice. 
 
Penalties or Liquidated Damages (LD) will 
be applicable only for delays or defaults 
attributable to the Consultant, subject to 
due notice and verification. 

7 7.13 
LIQUIDATED 
DAMAGES 

7.13.1 In the event of any delay 
attributable to the Consultant in 
achieving the agreed milestones 
or submission of deliverables as 
per the timelines specified in this 
RFP or as mutually agreed with 
MAHAPREIT, liquidated damages 
shall be levied at the rate of 0.5% 
(one-half percent) of the Contract 
Value per week of delay for the 
respective milestone or 
deliverable. 
The total liquidated damages 
payable by the Consultant under 
this clause shall not exceed 10% 
(ten percent) of the total Contract 
Value. 

MAHAPREIT confirms that penalties/fines 
and Liquidated Damages under Clauses 
3.17/5.17 and 7.13 are intended to apply 
only to delays/defaults attributable to the 
Consultant. Delays directly caused by 
MAHAPREIT, AIIMS, the Developer, 
DISCOM/STU/SLDC or other statutory 
authorities, or events of Force Majeure, 
will be assessed on a case-to-case basis 
for a corresponding extension of time, on 
the Consultant furnishing supporting 
documentation. The 10% cap under 
Clause 7.13.1 is the ceiling for LD 
specifically; its interplay with Clause 
5.17/7.11 is being reconciled as set out in 
the response to Query 4/5/6 above. 
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7.13.2 The liquidated damages 
shall stand recoverable from 
progressive amount payable to 
the Bidder no sooner it becomes 
due in case any items of work 
have remained 
incomplete beyond the schedule 
completion period irrespective of 
the fact on whose account such 
delay has taken place. This 
amount so recovered from the 
Bidder shall be reimbursed if, after 
completion of all works, it is 
satisfactorily demonstrated to the 
MAHAPREIT that such delay had 
occurred due to no fault of the 
Bidder. 
7.13.3 Likewise, any amount due 
to the MAHAPREIT due to defect / 
inadequacy / errors etc. on the 
part of the Bidder shall stand 
recoverable from the progressive 
amount due to the Bidder. 

8 7.4 PAYMENT 
AND 
SUCCESS FEE 
MODEL 

The payment shall be released as 
per the milestones mentioned 
below: 
a. 20% – Upon submission and 
acceptance of the Detailed 
Project Report (DPR). 
b. 20% – Upon achievement of 
budgetary provision / financial 
closure / SPV formation/ 

The proposed payment milestones 
from (b) to (e) are linked to multiple 
sequential events within a single 
milestone, each of which may require 
significant time to achieve and may be 
dependent on external approvals, 
stakeholder actions, financing 
decisions, and implementation 
progress. As a result, payments could 
be substantially delayed despite 

Tender Condition Prevail.  
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appointment of Developer, as 
applicable. 
c. 30% – During the project 
implementation phase, on a pro-
rata basis against the progress of 
implementation. 
d. 20% – Upon successful 
commissioning of the project 
e. 10% – Upon performance 
stabilization and satisfactory 
completion/closure of the 
assignment. 

continuous resource deployment and 
ongoing support by the Consultant. 
We therefore request MAHAPREIT to 
consider more granular and clearly 
defined interim milestones that are 
measurable and achievable over 
shorter intervals (e.g., every 2 to 3 
months) to facilitate regular payments 
during the engagement. 
Alternatively, considering that the 
engagement requires deployment of 
qualified personnel and continuous 
support over a period of 24 months, 
we suggest adopting a time-based 
payment mechanism linked to 
resource deployment and level of 
effort. This would ensure timely 
compensation for services rendered 
while maintaining alignment with the 
ongoing support requirements of the 
assignment. 

9 FORMAT 16: FORMAT 16: UNDERTAKING for 
ALMM GUIDELINES 

As per our understanding, FORMAT 16 
is not applicable to the present 
consultancy/professional-services RFP 
because the Consultant will not supply, 
procure, install or commission solar PV 
modules or other equipment covered 
by the ALMM Guidelines. MAHAPREIT 
is requested to kindly confirm our 
understanding and confirm that 
submission of this undertaking is not 
required from the Consultant. 

MAHAPREIT clarifies that, as part of the 
PMU scope, the Consultant/PMU shall be 
responsible for verifying and inspecting 
the materials/equipment proposed or 
supplied for the project to ensure 
compliance with the applicable ALMM 
Guidelines and other relevant 
Government/MAHAPREIT requirements. 
Accordingly, the PMU shall review the 
relevant documents, certifications, and 
supporting records and report any non-
compliance to MAHAPREIT for necessary 
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action. Therefore, the submission of 
FORMAT 16, wherever applicable to the 
PMU’s scope and responsibilities, shall be 
as specified in the RFP. 
 

10 DETAIL 
SCOPE OF 
WORKS 

DETAIL SCOPE OF WORKS • The detailed scope of work should 
clearly define the roles, 
responsibilities, deliverables, and 
support obligations of MAHAPREIT 
and AIIMS during project 
development, implementation, 
operation, and maintenance phases. 

• Energy Efficiency Measures 

• MAHAPREIT is requested to please 
clarify whether the scope is limited to 
the solarization of the AIIMS campus 
or also includes energy efficiency 
interventions such as LED lighting, 
HVAC optimization, energy 
management systems, building 
energy audits, and other energy 
conservation measures. 

• Land Availability for Solar Project 

• Kindly confirm whether the land 
required for setting up the solar 
power project has already been 
identified and earmarked. 

• If the land has not yet been identified, 
please specify which party 
(MAHAPREIT or AIIMS) will be 
responsible for arranging, allotting, 

As per the scope specified in the tender 
documents. 
 
 
 
 
 
 
 
 
 
 
The PMU shall be responsible for 
identifying suitable land/site for the 
proposed Solar Project for AIIMS, in 
coordination with the concerned 
authorities and stakeholders, and shall 
assess its suitability for project 
development. 
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and providing clear access to the land 
required for the project. 

11 DETAIL 
SCOPE OF 
WORKS 

Project size, DPR and Bidding 
Process for engagement of EPC 
player 

• MAHAPREIT is requested to clarify 
the estimated capacity/size of the 
solar project envisaged for AIIMS. If 
the project size has not yet been 
determined, the scope of work 
should explicitly include assessment 
and determination of the optimal 
solar project capacity as part of the 
assignment.  

MAHAPREIT clarifies that the proposed 
Solar Project for AIIMS will have a 
capacity of up to 5 MW. 
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• Further, as per our understanding, 
preparation of the DPR and the 
bidding process for engagement of 
the EPC contractor are expected to be 
one-time activities under this 
engagement. Accordingly, the scope 
and associated deliverables may be 
defined in line with this 
understanding. MAHAPREIT is 
requested to please confirm our 
understanding  
 

MAHAPREIT clarifies that the preparation 
of the DPR and the bidding process for 
selection of the EPC Contractor shall be 
the responsibility of the appointed PMU. 
These activities shall be carried out as 
part of the PMU’s scope of work, 
including the required technical, 
financial, and tender-related support. 

12 6.1.1 Key 
Staff 

Deployment of Resources at 
MAHAPREIT 

• MAHAPREIT is requested to kindly 
clarify the number and designation of 
resources required to be deployed 
full-time at MAHAPREIT under this 
assignment.  

• Further, considering the nature of the 
scope of work, which involves 
stakeholder consultations, field 
assessments, site visits, and 
preparation of technical documents, 
we request that flexibility be provided 
regarding resource deployment. 
Resources may be allowed to operate 
from the consultant's office and visit 
the MAHAPREIT office as and when 
required, based on project needs and 
mutually agreed schedules. 
 

As specified in Clause 6.1.1, the PMU shall 
deploy a minimum of two qualified 
resources on a full-time basis at the 
MAHAPREIT office, Mumbai, comprising 
one Solar Expert and one Transaction 
Advisory Expert, as required throughout 
the assignment. 
Additional resources may be deployed as 
required for field visits, site assessments, 
stakeholder consultations, and other 
project-related activities. 
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13 6.2.1 
Technical Bid 
Evaluation 
criteria as 
follows 

TQ 2 The bidder shall have 
experience of preparation of 
Feasibility report/DPR for 
distributed solar power project 
for public utilities/public buildings 
for Government Authorities in last 
5 years. 

• Considering the nature and envisaged 
scale of the project, we request that 
experience in the preparation of 
Feasibility Reports/DPRs for solar 
power projects, solar parks, and solar 
projects integrated with Battery 
Energy Storage Systems (BESS) be 
considered as eligible experience 
under this criterion, rather than 
restricting eligibility only to 
distributed solar power projects. 
Such experience would be more 
relevant and aligned with the 
requirements of the proposed 
assignment and would enable 
participation from firms with broader 
and more pertinent expertise in 
utility-scale renewable energy 
projects. 

TQ 2 Experience preparing Feasibility 
Report/DPR/Financial Appraisal/TEV 
study for distributed solar power 
project for public utilities/public 
buildings for Government Authorities 
OR Private companies in last 5 years. 

14 6.2.1 
Technical Bid 
Evaluation 
criteria as 
follows 

TQ 5 The bidder shall have 
experience of providing 
consultancy services for solar 
power related projects in the 
State of Maharashtra of capacity 
3MWp or above. 

• Considering that consultancy services 
for solar power projects involve 
similar technical and regulatory 
aspects across India, we request that 
experience of providing consultancy 
services for solar projects of 3 MWp 
or above in any state be considered 
eligible, rather than restricting the 
criterion only to projects in 
Maharashtra. 

• Additionally, experience of working in 
the power and renewable energy 
sector in Maharashtra may also be 
considered eligible under this 

TQ 5 The bidder shall have experience 
of providing consultancy services for 
solar power related projects in the State 
of Maharashtra or in India of capacity 3 
MWp or above. 
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criterion, in addition to experience on 
specific solar power projects, as such 
assignments demonstrate relevant 
understanding of the state's 
regulatory, institutional, and market 
environment.  

 

 
 

15 6.2.1 
Technical Bid 
Evaluation 
criteria as 
follows 

TQ 7 • Technical Presentation – 
Understanding of Assignment, 
Approach & Methodology, Work 
Plan, Implementation Strategy, 
Risk Management, Monitoring & 
Reporting 

• MAHAPREIT is requested kindly 
clarify whether the details relating to 
Approach & Methodology, Work Plan, 
Implementation Strategy, Risk 
Management, and Monitoring & 
Reporting are required to be 
submitted as part of the Technical 
Proposal at the bid submission stage, 
or whether bidders will be invited 
separately by MAHAPREIT to make a 
technical presentation covering these 
aspects during the evaluation 
process. 

Approach & Methodology, Work Plan, 
Implementation Strategy, Risk 
Management, and Monitoring & 
Reporting shall be submitted as part of 
the Technical Proposal at the bid 
submission stage. 
Further, bidders who are technically 
qualified shall be called separately by 
MAHAPREIT for a technical presentation 
covering the above aspects. 
 

16 Clause 4.10 
(Bidder), 
Clause 6.1 PQ 
1, pages 13 
and 32 

Clause 4.10 permits a Company, 
LLP, Partnership Firm, Sole 
Proprietorship or Consortium; 
however, PQ 1 requires the Bidder 
to be a Company registered under 
the Companies Act, 1956/2013 
and asks for 
incorporation/registration/partne
rship documents. 

MAHAPREIT is requested to clarify the 
inconsistency between the definition 
of “Bidder” and PQ 1. Kindly amend PQ 
1 to permit all entity forms expressly 
allowed under Clause 4.10, including 
LLPs, partnership firms and eligible 
consortiums, subject to valid 
registration under the applicable 
Indian law. Please also prescribe the 
lead-member, joint-and-several 
liability, Power of Attorney, consortium 
agreement and credential-sharing 

Bidder(s) shall include any Company 
incorporated under the Companies Act, 
2013, Limited Liability Partnership (LLP) 
registered under the Limited Liability 
Partnership Act, 2008, Partnership Firm 
registered under the Indian Partnership 
Act, 1932, Sole Proprietorship duly 
established and holding applicable 
registrations under Indian law, or a 
Consortium formed by such eligible 
entities, as well as professional bodies 
duly incorporated or registered under any 
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requirements where a consortium is 
permitted. 

applicable Central/State law or Act of 
Parliament in India.” 

17 Clause 6.1, 
PQ 3 and PQ 
6(C), pages 
33-35 

PQ 3 requires average annual 
turnover of ₹35 crore from 
consultancy services during FY 
2023-24, FY 2024-25 and FY 2025-
26. PQ 6(C) separately repeats an 
average annual turnover 
requirement of ₹35 crore during 
the last three financial years. 

MAHAPREIT is requested to kindly 
delete PQ 6(C) as a duplicate financial 
criterion, or clarify that compliance 
and documentation under PQ 3 will be 
treated as full compliance with PQ 
6(C). Further, since FY 2025-26 may not 
be audited by the bid-submission date, 
please permit the latest three audited 
financial years available as on the bid-
submission date, with FY 2025-26 
supported by a CA 
certificate/provisional financial 
statement if specifically required. 

Confirmed - PQ 6(C) duplicates the AAT 
criterion already prescribed under PQ 3; 
compliance and documentation 
furnished under PQ 3 will be treated as 
satisfying PQ 6(C) as well, and this 
duplication will be removed. 

18 Clause 6.1, 
PQ 6(B), 
pages 33-34 

Experience in consultancy 
services for a renewable 
energy/solar project of 3 MWp or 
above having a minimum project 
value of ₹12 crore. 

MAHAPREIT is requested to please 
clarify whether ₹12 crore refers to the 
capital cost of the underlying 
renewable-energy project or the 
consultant's fee. It is requested that 
the criterion expressly refer to the 
underlying project cost and accept 
assignments covering solar, hybrid 
renewable energy, open-
access/captive/group-captive projects 
and projects with BESS 

Experience in Large-Scale 
Renewable Energy Projects: The 
Consultant should have experience in 
providing consultancy services or TEV 
Study for minimum Renewable 
Energy/Solar Power Project of 3 MWp 
or above, having a minimum project 
value of ₹12 Crore. 
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19 Clause 6.1, 
PQ 8 and 
Clause 6.1.1, 
pages 35-37 

PQ 8 refers to qualified 
professionals under Clause 4.2.1, 
whereas the key-personnel 
requirements appear under 
Clause 6.1.1. 

MAHAPREIT is requested to kindly 
correct the cross-reference from 
Clause 4.2.1 to Clause 6.1.1 
throughout the RFP, including TQ 6, to 
avoid ambiguity in eligibility and 
scoring. 

Accept 

20 Clause 6.2.1, 
TQ 2 to TQ 5, 
pages 37-38 

For the experience criteria, the 
scoring pattern is: 1 assignment - 
0 marks; 2 assignments - 5 marks; 
3 assignments - 10 marks. 

A bidder meeting the stated 
experience threshold should receive a 
positive score. We suggest that for 
experience of 1 assignment at least 5 
marks should be provided to the 
Bidder. We also request that for TQ 2 
to TQ 5 the scoring be revised to: 
•1 assignment - 5 marks 
•2 assignments - 8 marks 
•3 or more assignments - 10 marks. 
This will make the scoring progressive, 
proportionate and non-zero for 
demonstrably relevant experience. 
Also, it is seen that the minimum 
marks across the different technical 
bid evaluation criteria do not total up 
to 75 marks. Hence, it is requested to 
change the marking scheme as 
suggested above to ensure that the 
minimum marks across all the criteria 
total up to 75. 

Tender Condition Prevail 

21 Clause 6.2.1, 
TQ 6 and 
Clause 6.1.1, 
pages 36-38 

TQ 6 allocates 5 marks to each of 
four key positions based on the 
prescribed qualification and 
experience. 

MAHAPREIT is requested to please 
provide a transparent sub-scoring 
matrix for each key professional, 
including marks for minimum 
qualification, years beyond minimum 
experience, relevant 

Tender Condition Prevail 
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solar/captive/group-captive/BESS 
experience and government-sector 
assignments. In the absence of sub-
criteria, please confirm that every 
professional meeting the minimum 
stated qualification and experience 
will receive the full 5 marks. 
We suggest adopting following matrix 
for evaluation of professional CV 
 

Criteria Marks 

ME/MTech/CA/MBA 2 

BE/B.TECH/Equivalent 1 

 
Experience  

Criteria Marks 

Above Required/Specified 3 

Min. Required 2 

 
 
 
 
 

22 Detailed 
Scope of 
Work, 
Implementat
ion Model 
and Financial 
Structuring, 
pages 29-32 

The Institute is stated to provide 
up to 26% equity/project-cost 
participation under the 
captive/group-captive structure, 
while the consultant is to 
structure the SPV/developer 
arrangement and financial model. 

As per our understanding, the 
Consultant will provide advisory 
support and will not arrange or 
underwrite equity or debt for the 
project. MAHAPREIT is requested to 
kindly confirm our understanding 

The Consultant's role is limited to 
advisory support - structuring the 
SPV/Developer arrangement, preparing 
the financial model, and advising on 
financing options - it does not extend to 
arranging, underwriting or guaranteeing 
AIIMS' equity contribution or project 
debt/financing, which remain the 
responsibility of AIIMS/MAHAPREIT and 
the selected Developer/lenders. 
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23 DPR, Grid 
Impact and 
Open Access 
scope, pages 
29-32 

The scope includes load-profile 
study, grid-impact/power-
evacuation study, open-access 
approvals, tariff analysis and 
project financial modelling. 

MAHAPREIT is requested to kindly 
provide, or confirm timely access to, at 
least 24 months of interval 
consumption data, 
sanctioned/contract demand, bills, 
feeder and substation details, existing 
supply agreements, applicable tariff 
category, outage data, land/roof 
drawings and future load projections. 
MAHAPREIT is also requested to 
identify the party responsible for 
obtaining data from AIIMS, DISCOM, 
STU and SLDC and confirm that delays 
in data or approvals will result in 
corresponding extension of time 
without LD. 

MAHAPREIT/AIIMS will make reasonable 
efforts to provide the required historical 
consumption data, sanctioned demand, 
tariff and related information. The 
Consultant will coordinate with 
DISCOM/STU/SLDC for technical 
requirements, while MAHAPREIT/AIIMS 
will provide necessary institutional 
support.  

24 Time 
Schedule, 
page 10 

6. Date & Time of Online Pre-Bid 
Meeting 
Date:31/08/2026@3:00PM  
8. Last Date & Time of Submission 
of tender at 
https://mahatenders.gov.in/ 
Date: 08/09/2026@4:00PM 

MAHAPREIT is requested to grant an 
extension of two weeks for submission 
of bids and correspondingly extend the 
last date of sale and the date of 
opening of the Technical Bid. The 
requested extension is necessary to 
enable bidders to incorporate the pre-
bid responses/corrigendum, finalize 
teaming and key-personnel 
arrangements, obtain supporting 
documents and approvals, and submit 
a comprehensive and responsive 
proposal. 

Any revision to the e-Tender schedule 
(last date of sale, technical bid 
submission, and technical bid opening) 
will be published as a corrigendum on 
https://mahatenders.gov.in/ and on 
MAHAPREIT's website; bidders are 
advised to track these portals. 
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25 Clauses 7.11, 
7.12, 7.13 
and 7.17, 
pages 46-49 

The RFP contains broad liability, 
indemnity, LD, risk-and-cost and 
termination provisions, without 
an express overall liability cap or 
exclusion of 
indirect/consequential loss. 

Except for fraud, willful misconduct, 
confidentiality breach and 
infringement of third-party 
intellectual-property rights, 
MAHAPREIT is requested to please cap 
the Consultant's aggregate liability at 
100% of the contract value and exclude 
indirect, special and consequential 
losses, including loss of 
profit/revenue. Recoveries for the 
same event should not be duplicated 
under penalty, LD,  
indemnity, and risk-and-cost 
provisions. 

The Consultant's liability shall be strictly 
governed by the applicable provisions 
outlined in the RFP. No overall liability cap 
or exclusion of indirect/consequential 
damages is acceptable. However, it is 
clarified that double recovery for the 
exact same loss under different clauses 
shall not be permitted. 

26 Clause 6.1.1 
Page 37 

MIS Expert: Bachelor’s/master’s 
degree in computer science / 
information 
technology/Electronics / Data 
Science or equivalent 

We suggest that Bachelor’s/ Master’s 
Degree in any field of Engineering with 
minimum 5 years of professional 
experience in the required areas be 
considered as equivalent for purpose 
of this requirement 

Tender Condition Prevail  

27 Clause 3.5 
Page 6 

MANNER OF SUBMISSION OF RFP 
AND ITS ACCOMPANIMENTS: 
Main RFP Documents are to be 
prepared and submitted online. 
Also, they must be downloaded 
from web site, fill 
it completely and upload on web 
site by scanning and digitally 
signing wherever necessary. 
The detailed step by step 
procedure for uploading the Main 
RFP Documents, required RFP 
papers, Payment of RFP fee, and 

The RfP including the forms and 
submission requirements could not be 
located on the 
https://mahatenders.gov.in  portal. 
MAHAPREIT is requested to kindly 
clarify and provide the details on the 
same 

The complete Main RFP document, 
including all forms and Annexures, is 
available for download on 
https://mahatenders.gov.in/ against the 
e-Tender No. 
MAHAPREIT/CAPTIVE/GROUPCAPTIVE/P
MU/AIIMS/2026-27, and is also available 
on https://mahapreit.in  Bidders are 
advised to search the portal using the 
exact Tender ID number Tender ID 
:2026_SJASA_1330384_1 
 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
https://mahapreit.in/


17 
 

E.M.D through E payment 
Gateway is available on the e-
Tendering website of Govt. of 
Maharashtra 
https://mahatenders.gov.in 
Bidders must follow the 
instructions given on the above 
web site for filling up Main RFP 
Forms Online. 

28 A. 
RfP data at a 
glance Page 
15 

State Bank of India Account 
Details for payment of bid 
processing fee:  
Name: MAHATMA PHULE 
RENEWABLE ENERGY & 
INFRASTRUCTURE  
TECHNOLOGY LTD.  
Account No: 4280601419816  
IFSC: SBIN0009995  
Branch: Neville House, 23, J.N. 
Heredia Marg, Ballard Estate, 
Mumbai – 400001, Maharashtra 
Bidder shall submit a receipt for 
the payments in the technical bid 
documents. 

It is our understanding that the EMD, 
Offer Document cost and Bid 
processing fees are required to be 
submitted to the mentioned bank 
account through RTGS/NEFT/Online. 
MAHAPREIT is requested to please 
confirm our understanding. 

Partially confirmed, with a correction: the 
EMD (Rs. 2,00,000/-) and the Offer 
Document/e-RFP Fee (Rs. 10,000/- + 18% 
GST) are to be paid through the e-
payment gateway on the 
https://mahatenders.gov.in/ portal itself, 
as stated in Clauses 3.3/5.3 and 5.7.9. 
Only the non-refundable Bid Processing 
Fee of Rs. 25,000/- + 18% GST is payable 
separately by RTGS/NEFT/online transfer 
to the State Bank of India account 
specified in the RFP Data at a Glance (A/c 
No. 42806014198, IFSC SBIN0009995). 
Proof of all payments is to be uploaded 
with the Technical Bid 
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Bidder - 2 

Sr 
No. 

Clause No.  Clause Mentioned in Tender Bidders Request/Suggestions MAHAPREIT Reply 

1 SECTION – 1 
DETAILED 
INVITATION 
TO OFFER 
NOTICE 

Last Date & Time of Submission 
of tender: 
Date: 08/09/2026 @4:00 PM 

MAHAPREIT is requested to extend the bid 
submission deadline by at least 2 weeks. 

Any revision to the e-Tender 
schedule (last date of sale, 
technical bid submission, and 
technical bid opening) will be 
published as a corrigendum on 
https://mahatenders.gov.in/ and 
on MAHAPREIT's website; bidders 
are advised to track these portals. 

2 Summary 
Details 
A. RFP DATA 
AT A GLANCE 
(SUMMARY 
DETAILS) 

Period of Work months: 24 
Months 
 
Period of Work  
24 Months or Until completion of 
the project whichever is later. 

MAHAPREIT is requested to confirm the 
engagement period as 24 months. Any 
extension beyond this period due to delays 
not attributable to the Consultant may kindly 
be compensated at mutually agreed monthly 
rates. 

Tender Condition Prevail  

3 Clause 
No.3.6.3  
Clause 
No.5.6.3  

3.6.3 The selected bidder shall not 
downstream or outsource any 
part of the scope of work from any 
agency appointed by the 
MAHAPREIT or sublet the work 
assigned. 
5.6.3 The selected bidder shall not 
downstream or outsource any 
part of the scope of work from any 
agency appointed by the 
MAHAPREIT or sublet the work 
assigned. 

Considering the specialized technical inputs 
required during the DPR preparation and pre-
construction stages, MAHAPREIT is requested 
to permit the Consultant to engage a suitably 
qualified Technical Expert Firm as a Sub-
Consultant or Sub-Contractor for undertaking 
technical feasibility assessments, preliminary 
engineering and review of detailed 
engineering documents. The lead Consultant 
shall retain overall responsibility for the 
satisfactory performance of the assignment. 

MAHAPREIT will consider 
permitting the Consultant to 
engage a suitably qualified sub-
consultant/sub-contractor for 
specific, specialised technical 
inputs (e.g., detailed engineering 
review), provided: (a) prior written 
approval of MAHAPREIT is 
obtained; (b) the sub-consultant's 
credentials are disclosed and do 
not substitute for the lead bidder's 
own eligibility criteria; and (c) the 
lead Consultant retains full and 
sole responsibility for the quality, 
timeliness and performance of the 
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entire scope of work. This will be 
clarified by corrigendum. 

4 Clause No. 
3.18 

3.18 FINAL DECISION-MAKING 
AUTHORITY: The Competent 
Authority of MAHAPREIT reserves 
the right to accept or reject any or 
all the offers in part or full for this 
RFP without assigning any reasons 
thereof and 

3.18 FINAL DECISION-MAKING AUTHORITY: 
The Competent Authority of MAHAPREIT 
reserves the right to accept or reject any or 
all the offers in part or full for this RFP 
without assigning any reasons thereof and 
his decision will be final 

Tender Condition Prevail  

5 Clause No. 
3.7.9 

3.7.9 The Main RFP forms are 
available on the e-Tendering 
website of Govt. of 
https://mahatenders.gov.in/ The 
aspiring Bidders will have to 
download Main RFP Booklet from 
the website mentioned above. 
While submitting the dully filled 
Main RFP Documents the Bidders 
are required to Deposit e-RFP Fee 
Rs. 10,000/- (Rs. Ten Thousand 
only + 18% GST) through "E- 
Payment Gateway" and E.M.D. Rs. 
3,00,000/- (Rs. 3 lakhs only) 
payable through "E- Payment 
Gateway" available on the above-
mentioned website. Bid 
processing fee in State Bank of 
India account. 

The EMD amount stipulated in the present 
clause appears to be inconsistent with the 
amounts specified on Pages 3 and 14 of the 
tender documents. MAHAPREIT is requested 
to reconcile the discrepancy and confirm the 
correct amount applicable. 

appearing in Clause 3.7.9 (Section 
I, page 6) is an inadvertent drafting 
error and stands corrected to Rs. 
2,00,000/- by way of corrigendum. 
EMD, together with the Offer 
Document/e-RFP Fee of Rs. 
10,000/- + 18% GST, is payable 
through the e-payment gateway 
on https://mahatenders.gov.in/; 
the Bid Processing Fee of Rs. 
25,000/- + 18% GST is separately 
payable by RTGS/NEFT to the State 
Bank of India account specified in 
the RFP Data at a Glance. Payment 
receipts/UTR proof for all three 
payments are to be uploaded with 
the Technical Bid. 
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6 Clause No. 
5.0.12 

5.0.12 Payment Terms: The PMU 
(Project Management Unit) fee 
shall be released upon successful 
completion of the respective 
milestones, subject to 
satisfactory performance and 
submission of all required reports 
and documents in accordance 
with the defined milestones. 
 

MAHAPREIT is requested to define the 
milestones, timelines, objective acceptance 
criteria, review period, deemed acceptance 
mechanism, and corresponding invoice 
triggers to ensure clarity and timely payment. 

Tender Condition Prevail  

7 Clause 
No.3.17 
Clause 
No.5.17 
Clause No. 
7.13 

3.17 PENALTY CLAUSE: 
If the contractual services are not 
completed and compliance 
report is not submitted on or 
before every month from the 
Date of work order, then fine up 
to maximum 10% of the contract 
value shall be deducted from the 
fees payable against the bill. 
Further an amount maximum up 
to 10% of the contract/work 
order value shall be considered 
as maximum penalty for breach 
of Agreement conditions or 
unsatisfactory performance and/ 
or delay in adhering to the 
prescribed timelines to achieve 
the milestones prescribed for 
completion of Scope of Work. 
5.17 PENALTY CLAUSE: 
If the contractual services are not 
completed and compliance 
report is not submitted on or 

3.17 PENALTY CLAUSE:  
If the contractual services are not completed 
and compliance report is not submitted on or 
before every month from the Date of work 
order, then fine up to maximum 10% of the 
contract value shall be deducted from the 
fees payable against the bill. Further an 
amount maximum up to 10% of the 
contract/work order value shall be 
considered as maximum penalty for breach of 
Agreement conditions or unsatisfactory 
performance and/ or delay in adhering to the 
prescribed timelines to achieve the 
milestones prescribed for completion of 
Scope of Work.  
5.17 PENALTY CLAUSE:  
If the contractual services are not completed 
and compliance report is not submitted on or 
before every month from the Date of work 
order, then fine up to maximum 10% of the 
contract value shall be deducted from the 
fees payable against the bill.  

The bidder's request to delete or 
remove the penalty provisions 
under Clause 3.17 and Clause 
5.17, as well as the request to 
reduce the Liquidated Damages 
(LD) cap under Clause 7.13 to 5%, 
is not accepted. 
The standard limits of up to 10% 
prescribed under each specific 
clause (Clause 3.17, Clause 5.17, 
and Clause 7.13) represent 
independent contractual 
remedies for distinct defaults (i.e., 
failure to submit compliance 
reports, general breach of contract 
conditions/unsatisfactory 
performance, and delays in project 
milestones, respectively) and shall 
remain applicable as specified in 
the RFP. 
However, it is clarified that these 
provisions will be applied 
reasonably, and there shall be no 
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before every month from the 
Date of work order, then fine up 
to maximum 10% of the contract 
value shall be deducted from the 
fees payable against the bill. 
Further an amount maximum up 
to 10% of the contract/work 
order value shall be considered 
as maximum penalty for breach 
of Agreement conditions or 
unsatisfactory performance and/ 
or delay in adhering to the 
prescribed timelines to achieve 
the milestones prescribed for 
completion of Scope of Work. 
 
7.13 LIQUIDATED DAMAGES  
7.13.1  
In the event of any delay 
attributable to the Consultant in 
achieving the agreed milestones 
or submission of deliverables as 
per the timelines specified in this 
RFP or as mutually agreed with 
MAHAPREIT, liquidated damages 
shall be levied at the rate of 0.5% 
(one-half percent) of the 
Contract Value per week of delay 
for the respective milestone or 
deliverable.  
The total liquidated damages 
payable by the Consultant under 
this clause shall not exceed 10% 

Further an amount maximum up to 10% of 
the contract/work order value shall be 
considered as maximum penalty for breach of 
Agreement conditions or unsatisfactory 
performance and/ or delay in adhering to the 
prescribed timelines to achieve the 
milestones prescribed for completion of 
Scope of Work. 
 
"7.13.1 
In the event of any delay attributable to the 
Consultant in achieving the agreed 
milestones or submission of deliverables as 
per the timelines specified in this RFP or as 
mutually agreed with MAHAPREIT, liquidated 
damages shall be levied at the rate of 0.5% 
(one-half percent) of the Contract Value per 
week of delay for the respective milestone or 
deliverable. 
The total liquidated damages payable by the 
Consultant under this clause shall not exceed 
5% (five percent) of the total Contract Value." 

double recovery or duplication of 
financial levies for the exact same 
loss or damage arising from the 
same single event. 
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(ten percent) of the total 
Contract Value.  

8 Clause No. 
5.18 

5.18 FINAL DECISION-MAKING 
AUTHORITY: The Competent 
Authority of MAHAPREIT reserves 
the right to accept or reject any or 
all the offers in part or full for this 
RFP without assigning any reasons 
thereof and his decision will be 
final.  
 

5.18 FINAL DECISION-MAKING AUTHORITY: 
The Competent Authority of MAHAPREIT 
reserves the right to accept or reject any or all 
the offers in part or full for this RFP without 
assigning any reasons thereof and his decision 
will be final. 

Tender Condition Prevail 

9 Clause No. 
5.20 

5.20 GENERAL TERM AND 
TERMINATION 
This Agreement shall become 
effective upon signing and shall 
terminate upon breach of the 
agreement/work orders. 
In case any information 
mentioned in the body of the 
agreement and in the attached 
ANNEXURES is misleading and/or 
incorrect, this agreement will be 
terminated immediately. Party 
sharing the 
misleading/misinformation will 
be accountable to pay all damages 
occurred to the other Party as the 
result of mislead and/or 
misinformation. Any breach of 

The provision for automatic termination upon 
any breach appears inconsistent with the 
stipulated 30-day notice mechanism. 
MAHAPREIT is requested to distinguish 
between remediable and non-remediable 
breaches and provide a reasonable cure 
period prior to termination, except in cases of 
fraud, wilful misconduct, or breaches 
incapable of remedy. 

It is clarified that, the Clause 5.20 
by establishing a structured 
termination process. Immediate 
termination without notice 
applies strictly to fraud, willful 
misconduct, material 
misrepresentation, misleading 
data, or non-remediable breaches. 
For all other remediable defaults, 
MAHAPREIT will issue a written 
notice providing a 30-day cure 
period. The contract terminates 
automatically only if the 
Consultant fails to rectify the 
breach within this 30-day window. 
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terms and conditions on the part 
of Contractor shall be liable for 
termination of this contract by 
MAHAPREIT by serving notice of 
30 days and in such case the 
contract shall stand terminated on 
the expiry of the said notice 
period. 
 
 
 
 
 
 
 
 
 
 
 

10 Clause No. 
5.21 

5.21 FORCE MAJEURE 
No Party to this Agreement is 
responsible to any other Party 
hereto for non- performance or 
delay in performance of the terms 
and conditions hereof due to acts 
of Nature, acts of governments, 
riots, wars, strikes, fires, floods, 
explosions, pandemics, 
quarantine periods, court orders 
or similar causes beyond the 
control of the affected Party. 

5.21 FORCE MAJEURE 
No Party to this Agreement is responsible to 
any other Party hereto for non- performance 
or delay in performance of the terms and 
conditions hereof due to acts of Nature, acts 
of governments, riots, wars, strikes, fires, 
floods, explosions, pandemics, quarantine 
periods, court orders or similar causes 
beyond the control of the affected Party. 
"Upon termination following Force Majeure, 
the Consultant shall receive payment for the 
services delivered by the Consultant till the 
date of termination." 

Accepted with conditions. Upon 
contract termination due to a 
Force Majeure event, and 
provided no prior default was 
committed by the Consultant, 
payment will be released for all 
approved services delivered till 
termination. 
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11 6.0 Scope of 
Work 

Objective of the Assignment  
…...................................................
.............. MAHAPREIT intends to 
appoint a qualified and 
experienced Project Management 
Unit (PMU) cum Transaction 
Advisory Consultant to provide 
comprehensive technical, 
financial, and transaction advisory 
support for the development and 
implementation of solar power 
projects for AIIMS Nagpur. The 
consultant shall assist 
MAHAPREIT in the end-to-end 
development of the program 
including project preparation, 
financial structuring, developer 
selection, and monitoring of 
project implementation. 

MAHAPREIT is requested to clarify the scope 
of the term “end-to-end” and provide a 
definitive responsibility matrix delineating the 
respective obligations of the Consultant, 
MAHAPREIT, AIIMS, Developer, DISCOM, 
STU/SLDC, lenders, and other stakeholders, 
particularly for dependencies and outcomes 
beyond the Consultant’s control. 

Following with scope but not 
limited to MAHAPREIT will 
endeavor to share an indicative 
responsibility matrix delineating 
the roles of MAHAPREIT, AIIMS, 
the Consultant, the Developer and 
statutory/financing agencies 
across the project lifecycle, to the 
extent practicable at this stage; 
residual ambiguities will be 
resolved during the kick-
off/inception phase of the 
assignment.  

12 6.0 Scope of 
Work 

A. Preparation of Detailed 
Project Reports (DPR) 
The Consultant shall prepare 
comprehensive Detailed Project 
Reports (DPRs) for the solarization 
program covering the identified 
institutions 

a) MAHAPREIT is requested to provide the list 
and relevant details of the identified 
institutions to enable the Bidder to 
accurately assess the scope of work and 
estimate the required effort. 

b) MAHAPREIT is requested to clearly define 
the scope of studies and assessments 
required for DPR preparation. Any 
requirement beyond the defined scope 
may kindly be treated as a change request  

 

This assignment covers 
solarization of AIIMS Nagpur only, 
as stated in the title and scope of 
this RFP; no other institutions are 
covered under this engagement. 
The DPR scope is as detailed in 
Section A of Clause 6.0 (items a to 
l); any study/assessment clearly 
outside this listed scope may be 
treated as a change-in-scope 
request per Clause 7.7.2. 
It will include the PMU charges 
and MAHAPREIT facilitation 
charges. 
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13 6.0 Scope of 
Work 

A. Preparation of Detailed 
Project Reports (DPR) 
……………………………………….. 
b. Site Assessment: Shadow 
analysis using simulation tools, 
Rooftop usable area assessment. 
………………………………………… 

a) MAHAPREIT is requested to confirm 
whether the site assessment under the 
assignment is restricted to rooftop sites 
only and clarify whether any other category 
of sites is required to be assessed. 

b) MAHAPREIT is requested to provide the 
site list, locations, available drawings, 
access and survey requirements. Any 
additional sites or specialist investigations 
may kindly be treated as a change in scope.  

 

The PMU shall be responsible for 
identifying suitable land/site for 
the proposed Solar Project for 
AIIMS, in coordination with the 
concerned authorities and 
stakeholders, and shall assess its 
suitability for project 
development. 

14 6.0 Scope of 
Work 

A. Preparation of Detailed 
Project Reports (DPR) 
……………………………………….. 
e. Grid Impact and Power 
Evacuation Study. 
………………………………………… 

MAHAPREIT is requested to clarify whether 
the Grid Impact Study shall include an 
assessment of the power factor and reactive 
power requirements at the proposed points 
of interconnection, including any associated 
compensation measures, as part of the 
Consultant’s scope of work. 

Yes. Assessment of power factor 
and reactive power requirements 
at the proposed point(s) of 
interconnection, and identification 
of associated compensation 
measures (if any), forms part of 
the Grid Impact and Power 
Evacuation Study under Section 
A(e) of Clause 6.0. 

15 6.0 Scope of 
Work 

A. Preparation of Detailed 
Project Reports (DPR)  
………………………………………..  
f. Preparation and review of key 
project agreements including 
Power Purchase Agreements 
(PPA), land lease agreements, and 

It is understood that the site assessment 
under the assignment is limited to rooftop 
solar PV installations. Accordingly, the 
requirement for preparation or review of a 
land lease agreement may not be applicable. 
MAHAPREIT is requested to confirm this 
understanding and clarify whether any land 

site-related contractual 
arrangement is envisaged under 
the Consultant’s scope of work. 
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related contractual 
arrangements.  
…………………………………………  

lease agreement or other site-related 
contractual arrangement is envisaged under 
the Consultant’s scope of work. 

16 6.0 Scope of 
Work 

A. Preparation of Detailed 
Project Reports (DPR)  
………………………………………..  
l. Any other 
arrangements/provisions 
required for successful 
implementation of the project.  
…………………………………………  

MAHAPREIT is requested to restrict the scope 
of services to the expressly specified 
deliverables. Any additional requirement may 
kindly be undertaken through a formal 
change request mechanism, based on 
mutually agreed effort, fees, and timelines. 

The bidder's request to restrict the 
scope is not accepted. The 
Consultant is required to 
encompass all incidental 
arrangements, ancillary 
provisions, and necessary tasks 
required for the successful 
implementation of the project 
within their quoted fees. 
However, it is clarified that any 
material variation or expansion in 
the core project framework, such 
as a change in the proposed 
project capacity or target location 
parameters, shall be outside this 
scope and will be evaluated 
separately through mutual 
agreement prior to the execution 
of such additional work. 

17 6.0 Scope of 
Work 

B. Transaction Advisory and 
Financial Structuring  
………………………………………..  
c. Advisory for arranging debt 
financing or institutional funding, 
if required.  
…………………………………………  

MAHAPREIT is requested to confirm that the 
PMU Consultant’s role shall be limited to 
reasonable-efforts advisory support and shall 
not include securing financing or 
guaranteeing institutional funding. All 
financing decisions and financial closure shall 
remain the MAHAPREIT’s responsibility. 
 

Tender Condition Prevail 
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18 6.0 Scope of 
Work 

B. Transaction Advisory and 
Financial Structuring  
………………………………………..  
f. Preparation and review of key 
project agreements including 
Power Purchase Agreements 
(PPA), land lease agreements, and 
related contractual 
arrangements.  
…………………………………………  

MAHAPREIT is requested to clarify whether 
any legal advisory services are envisaged 
under the PMU scope. It is requested that all 
legal advisory services, including the provision 
of legal opinions, be excluded from the 
Consultant’s scope of work. 

 
Tender Condition Prevail 

19 6.0 Scope of 
Work 

C. Bid Process Management  
………………………………………..  

a) MAHAPREIT is requested to confirm that 
the Consultant shall prepare the draft 
bidding documents, while their review, 
approval, finalization, and public issuance 
shall remain the MAHAPREIT’s 
responsibility. MAHAPREIT is requested to 
specify the number of procurement 
rounds, pre-bid meetings, corrigenda, bid 
evaluations, and negotiation cycles 
included in the lump-sum fee. Any 
additional cycle may kindly be treated as a 
change in scope.  

The bidder's request accepted, 
but capping procurement cycles is 
rejected. The Consultant shall 
prepare all draft bidding 
documents and technical 
specifications. MAHAPREIT retains 
exclusive authority over final 
approval and public issuance. The 
quoted lump-sum fee must cover 
all iterative procurement cycles, 
pre-bid meetings, corrigenda, and 
evaluation rounds. The Consultant 
remains fully accountable for the 
professional accuracy of all 
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deliverables. Any subsequently 
discovered errors or gaps must be 
rectified immediately at their own 
cost. 
 

20 6.0 Scope of 
Work 

D. Pre-Construction Stage  
…...............................................d. 
The Developer shall obtain all 
necessary approvals, permissions, 
consents, NOCs and Open 
Access/Connectivity approvals 
from the concerned Distribution 
Licensee, STU, SLDC/MSLDC, 
Electrical Inspector and other 
statutory authorities, as 
applicable, for development, 
connectivity and operation of the 
Captive/Group Captive Solar 
Power Project.  

MAHAPREIT is requested to confirm that 
obtaining all requisite approvals shall remain 
the Developer’s responsibility, and any delays 
attributable to the MAHAPREIT, Developer, or 
approving agencies shall be excluded from the 
Consultant’s performance timelines, with a 
corresponding extension of time. 

Tender Condition Prevail 

21 6.0 Scope of 
Work 

E. Construction & 
Implementation Stage  
………………………………………..  
a. Periodic site supervision to 
verify workmanship, quality, and 
adherence to technical specs.  
…………………………………………  

MAHAPREIT is requested to clearly define the 
scope of periodic supervision, including the 
required frequency of site visits, estimated 
person-days, staffing requirements, project 
locations, travel reimbursement, and 
reporting obligations. It may also kindly be 
confirmed that continuous or resident site 
deployment is not envisaged. 

The bidder's request is accepted in 
part. It is confirmed that 
continuous or permanent resident 
site deployment is not required. 
However, the Consultant must 
provide periodic site supervision 
to verify workmanship and quality 
during critical project milestones 
or whenever requested by 
MAHAPREIT. The frequency of 
visits and staffing allocation shall 
be determined by the Consultant 
to ensure absolute project 
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coverage. All associated expenses 
including travel, lodging, boarding, 
and reporting are entirely all-
inclusive within the quoted lump-
sum professional fees, and no 
separate reimbursement shall be 
processed. 

22 6.0 Scope of 
Work 

E. Construction & 
Implementation Stage  
………………………………………..  
c. Verification of materials 
(modules, inverters, cables, 
panels, BESS) against factory test 
reports.  
…………………………………………  

We understand that material inspection at the 
factory level is under the scope of 
MAHAPREIT. Kindly clarify and confirm 
whether only verification of the materials 
against the relevant factory test reports is 
required under the Consultant’s scope. 

The bidder's request and 
understanding are accepted. It is 
confirmed that physical material 
inspection or witness testing at 
the factory level is included in the 
Consultant’s scope. The 
Consultant's responsibility during 
this stage is strictly limited to the 
desk review, verification, and 
validation of delivered materials 
against the relevant factory test 
reports, quality certificates, and 
approved project datasheets upon 
their arrival at the project site. 

23 6.0 Scope of 
Work 

E. Construction & 
Implementation Stage  
………………………………………..  
e. Ensure safety compliance and 
report violations with mitigation 
measures.  
…………………………………………  

MAHAPREIT is requested to replace “ensure” 
with “review, monitor and report” in relation 
to safety compliance. The PMU Consultant’s 
role shall be limited to monitoring and 
reporting, while responsibility for ensuring 
compliance shall remain with the 
Developer/Contractor. 

Tender Condition Prevail  
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24 6.0 Scope of 
Work 

G. Financial Provision & Project 
Execution Support 
……………………………………….. 
g. Payment milestone 
verification linked to project 
progress. 
………………………………………… 

MAHAPREIT is requested to confirm that the 
PMU Consultant’s role shall be limited to 
reviewing project progress against the 
stipulated payment milestones and providing 
observations, without making any 
recommendations or certifications relating to 
payment. 

Tender Condition Prevail  

25 Clause No. 
6.1.1 

6.1.1 The selected agency shall 
deploy a suitably qualified and 
experienced PMU-cum-
Transaction Advisory Team 
comprising the following key 
personnel. The personnel 
proposed by the bidder shall 
meet, at a minimum, the 
prescribed qualification and 
professional experience 
requirements. The bidder shall 
submit the CVs, qualification 
certificates and documentary 
evidence of relevant experience 
of the proposed key personnel 
along with the bid. The selected 
agency shall ensure continuity of 
the approved key personnel 
throughout the assignment, 
except with the prior approval of 
MAHAPREIT. 

a) MAHAPREIT is requested to permit the 
replacement of personnel with resources 
possessing equivalent or higher 
qualifications and experience in the event 
of unavoidable circumstances, including 
death, medical emergency, or resignation.  

b) MAHAPREIT is also requested to specify the 
deployment locations and confirm whether 
on-site deployment is mandatory, or a 
hybrid arrangement is permissible.  

 

Tender Condition Prevail  
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26 Clause No. 
6.2 Bid 
Evaluation 
Criteria  
 

6.2 Bid Evaluation Criteria: 
6.2.1 Technical Bid Evaluation 
criteria as Follows 
………………………………………… 
TQ 3: The bidder shall have 
experience of providing 
consultancy services as Project 
Management Unit (PMU) for 
Government Authorities with 
minimum consultancy fees of Rs. 
5 Cr in last 5 years. PMC/ 
supervision assignments will not 
be considered. 

Based on our understanding of the technical 
evaluation criteria, the stipulated minimum 
consultancy fee of ₹5 crore during the 
preceding five years may be demonstrated 
cumulatively through a minimum of three 
eligible assignments, and is not required to be 
met individually by each assignment. 
MAHAPREIT is requested to confirm this 
understanding and suitably clarify the 
marking criteria to ensure consistency in bid 
preparation and evaluation. 

TQ 3: The bidder shall have 
experience of providing 
PMC/Financial Appraisal/TEV 
study consultancy for 
distributed solar power project 
for public utilities/public 
buildings for Government 
Authorities OR Private 
companies in last 5 years. 
(Ongoing PMC assignment 
counted only if at least 1 year of 
consultancy is completed.) 

27 Clause No. 
6.2 Bid 
Evaluation 
Criteria 

6.2 Bid Evaluation Criteria: 
6.2.1 Technical Bid Evaluation 
criteria as Follows 
………………………………………… 
TQ 5: The bidder shall have 
experience of providing 
consultancy services for solar 
power related projects in the 
State of Maharashtra of capacity 
3MWp or above. 
6.1 QUALIFICATION 
REQUIREMENTS OF THE BIDDER 
PQ 6: B. Experience in Large-Scale 
Renewable Energy Projects: The 
Consultant should have 
experience in providing 
consultancy services for minimum 
Renewable Energy/Solar Power 
Project of 3 MWp or above, 

A discrepancy is observed between the 
experience requirements stipulated under TQ 
5 and PQ 6. While TQ 5 requires experience in 
consultancy services for solar power projects 
of 3 MWp or above specifically within the 
State of Maharashtra, PQ 6 requires 
consultancy experience in renewable energy 
or solar power projects of 3 MWp or above 
with a minimum project value of ₹12 crore, 
without prescribing any geographical 
restriction.  
MAHAPREIT is requested to clarify the 
applicable experience requirement and 
suitably align both clauses to ensure 
consistency in qualification and technical 
evaluation. It is further requested that 
experience in eligible renewable energy or 
solar power projects undertaken anywhere in 
India be considered under TQ 5, subject to 

TQ 5: The bidder shall have 
experience of providing 
consultancy services for solar 
power related projects in the 
State of Maharashtra or in India 
of capacity 3 MWp or above. 
 

 

PQ 6: B Experience in Large-

Scale Renewable Energy 

Projects: The Consultant 

should have experience in 

providing consultancy services 

or TEV Study for minimum 

Renewable Energy/Solar 

Power Project of 3 MWp or 

above, having a minimum 

project value of ₹12 Crore. 

 



32 
 

having a minimum project value 
of ₹12 Crore. 

compliance with the prescribed capacity and 
project value requirements. 

28 Clause No. 
6.2.2 

6.2.2  
Evaluation Method is based on 
Lowest financially quoted bid as 
follows:  
…………………………………………..  
price-based tender evaluation  
approach where the contract is 
awarded to the bidder who 
quotes the Lowest Price (L1) 
among all technically qualified 
bidders. 

The assignment requires specialized technical 
expertise, a robust implementation 
methodology, relevant sectoral experience 
and deployment of suitably qualified 
professionals. Adoption of QCBS would 
enable a balanced assessment of quality and 
cost, promote outcome-oriented delivery and 
ensure better value for money for the 
MAHAPREIT. 

Tender Condition Prevail 

29 Clause No. 
6.6 

6.6 NOTIFICATION OF AWARD OF 
CONTRACT: 
The notification of award of the 
Contract shall be communicated 
to the successful Bidder through a 
Letter of Intent (LoI) / Letter of 
Award (LoA) by e-mail, Registered 
Post/Speed Post, Air Mail, hand 
delivery, fax, courier, or any other 
mode as deemed appropriate by 
MAHAPREIT. In case the LoA is 
issued by fax, the same shall be 
followed by a formal confirmation 
through e-mail, Registered 
Post/Speed Post, or Air Mail. The 
Contract shall be deemed to have 

MAHAPREIT is requested to confirm that the 
Contract shall become effective only upon 
execution of the formal agreement and 
acceptance of the Performance Bank 
Guarantee, rather than upon issuance of the 
Letter of Award. Accordingly, the effective 
date may kindly be defined as the later of 
these two events. 

Tender Condition Prevail  
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come into force from the date of 
issuance of the LoA by 
MAHAPREIT, which shall be 
referred to as the “Effective Date 
of the Contract.” 

30 Clause No. 
6.8 & 
A. RFP DATA 
AT A GLANCE 
(SUMMARY 
DETAILS) 

6.8 PERFORMANCE GUARANTEE:  
The bidder shall be required to 
submit a contract Performance 
Bank Guarantee (PBG) or Demand 
draft (DD) of 5% of contact value 
in the form of a Bank Guarantee 
from  
Indian Nationalized Bank in favour 
of “Mahatma Phule Renewable 
Energy and Infrastructure 
Technology Limited” payable at 
Mumbai. The proceeds of the 
performance guarantee shall be 
payable to the MAHAPREIT as 
compensation for any loss 
resulting from the Bidder’s failure 
to complete his obligations under 
the contract. The performance 
guarantee shall be returned 
within a period of 90 days after 
successful completion of Bidder’s 
obligations under the contract.  
A. RFP DATA AT A GLANCE 
(SUMMARY DETAILS)  
Retention Security Deposit (PBG) 
Performance Security: The 
selected bidder shall furnish a 

A discrepancy has been observed in the 
Performance Bank Guarantee amounts 
specified across the referenced clauses. While 
20% is very high, the standard industry 
practice is 5%.. 
MAHAPREIT is requested to clarify the correct 
and applicable PBG amount and suitably 
amend the relevant provisions to ensure 
consistency across the tender document. 
 

MAHAPREIT will reconcile this by 
amendment and confirm a single 
applicable percentage Bidders' 
request to align the Performance 
Security at 5% of the Contract 
Value 
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Performance Security equivalent 
to 20% of the total Contract 
Value of the PMU, in the 
prescribed form and within the 
stipulated period.  

31 Clause No. 
7.1  

7.1 TIME SCHEDULE 
MAHAPREIT will issue the work 
note for assigned project to 
Successful L1 Bidders mentioning 
the timeline or period of work 
completion. Any delay in 
completing assigned work will 
attract a penalty as mentioned in 
Bid document. 

MAHAPREIT is requested to provide the 
baseline project schedule, including phase-
wise milestones, dependencies, and timelines 
for review and approval. Suitable extensions 
may kindly be provided for delays attributable 
to the MAHAPREIT, Developer, approving 
agencies, or force majeure events. 

Tender Condition Prevail 

32 Clause No. 
7.2 

7.2 Estimated Quantum of 
Consultancy Services. 
…................................. 
The total solar capacity proposed 
under the program is 
approximately contract demand 
and extension of load in future 
under Captive /Group Captive 
Model solar installations, and 
open access solar project at 
AIIMS. 

MAHAPREIT is requested to provide the 
project demand and consumption data, 
existing contract demand, proposed future 
load, estimated solar capacity (MWp), BESS 
capacity (MW/MWh), number of facilities, 
and proposed open-access sourcing location 
to enable accurate effort and price 
estimation. 

It is in the scope of the PMU 

33 Clause No. 
7.2 

7.2 Estimated Quantum of 
Consultancy Services. 
…................................. 
The Consultant shall be 
responsible for providing all 
necessary office infrastructure, 
technical resources, 

It is understood that the proposed assignment 
is not in the nature of a retainer engagement. 
Accordingly, the Consultant team shall be 
required to remain available for milestone 
progress meetings and presentations at 
MAHAPREIT’s office, as and when required. 

Yes, the understanding is correct. 
Accordingly, the Consultant team 
shall remain available to attend 
milestone progress meetings and 
make presentations at 
MAHAPREIT’s office, as and when 
required. 
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administrative support staff, 
communication facilities, and 
logistics required for smooth 
functioning of the PMU. 

MAHAPREIT is requested to confirm whether 
this understanding is correct. 

34 Clause No. 
7.2 

7.2 Estimated Quantum of 
Consultancy Services. 
…................................. 
The Consultant may also be 
required to deploy field personnel 
and undertake site visits across 
project locations as required 
during various stages of project 
implementation. 

MAHAPREIT is requested to specify the scope 
and indicative quantum of field deployment, 
including the deployment period, locations 
and personnel requirements. Such 
clarification will enable bidders to undertake 
a realistic assessment of the effort, resources 
and associated costs envisaged under the 
assignment, while ensuring uniformity and 
comparability of bids. 

As per Tender scope of work 

35 Clause No. 
7.4 

7.4 PAYMENT AND SUCCESS FEE 
MODEL  
The PMU (Project Management 
Unit) fee shall be released upon 
successful completion of the 
respective milestones, subject to 
satisfactory performance and 
submission of all required reports 
and documents in accordance 
with the defined milestones on 
'Success Fee Basis'.  

MAHAPREIT is requested to link milestone 
payments to accepted Consultant 
deliverables, independent of third-party 
outcomes, and confirm payment for work 
completed in the event of suspension or 
cancellation.  

As per the release of payment 
conditions mentioned in the RFP 

36 Clause No. 
7.4 

………………………………………….. 
The payment shall be released as 
per the milestones mentioned 
below: 
a. 20%– Upon submission and 
acceptance of the Detailed 
Project Report (DPR). 

Milestone a: The preparation of the DPR 
represents a substantial and pivotal 
component of the overall scope of work, as it 
provides the requisite technical, financial and 
implementation framework for progressing 
the project from the approval stage through 
to commissioning. In view of the significance 

Tender conditions prevail  
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b. 20%– Upon achievement of 
budgetary provision / financial 
closure / SPV formation / 
appointment of Developer, as 
applicable. 
c. 30%– During the project 
implementation phase, on a pro-
rata basis against the progress of 
implementation. 
 
d. 20%– Upon successful 
commissioning of the project  
e. 10%– Upon performance 
stabilization and satisfactory 
completion/closure of the 
assignment.  
 
………………………………………  

of this deliverable and the considerable effort 
and resources required for its preparation, 
MAHAPREIT is requested to enhance the 
corresponding payment milestone to 30% of 
the total consultancy fee.  
Milestone b: MAHAPREIT is requested to 
amend the milestone by linking the payment 
milestone to the satisfactory completion and 
acceptance of the Consultant’s defined 
transaction advisory, financial structuring and 
bid process management deliverables. The 
actual achievement of budgetary provision, 
financial closure, SPV formation and 
appointment of the Developer is dependent 
upon approvals and actions of MAHAPREIT, 
financing institutions, bidders and other 
stakeholders and may, therefore, not be 
retained as a condition for release of the 
Consultant’s payment. 
Milestone e: The phrase “performance 
stabilization and satisfactory completion or 
closure of the assignment” is open-ended and 
does not specify a definitive timeline or 
objectively measurable completion criteria. 
MAHAPREIT is requested to merge the 
responsible outcome expected from this 
milestone with the milestone c, wherein, the 
project implementation takes place. 
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37 Clause No. 
7.4 

The payment shall be released as 
per the milestones mentioned 
below:  
…............................................. 
Bidder shall submit the 
bills/invoices along with detailed 
report in triplicate to Chief 
Finance Officer, MAHAPREIT. The 
payment shall be done after due 
clearances and approval within 30 
days from the submission of 
Bills/invoices to MAHAPREIT. No 
interest shall be payable on 
delayed payments, and no 
financial charges arising from 
invoice processing delays shall be 
entertained. 

MAHAPREIT is requested to provide for 
deemed approval of deliverables, an 
escalation mechanism for delayed payments, 
and interest on undisputed invoices 
remaining unpaid beyond 30 days. 

Tender Condition Prevail 

38 Clause No. 
7.6 

7.6 INSURANCE 
The Bidder shall be liable to 
take/maintain comprehensive 
insurance for their personnel 
associated with this job at their 
own cost. The details of the same 
shall be furnished to the 
MAHAPREIT. 

 --------------------------------- 

39 Clause No. 
7.7.1 

7.7.1 The Bidder shall be required 
to render detailed services which 
are necessary for satisfactory 
completion of all the areas of the 
project in totality.  
 

MAHAPREIT is requested to define the 
objective and measurable criteria for 
assessing the PMU Consultant’s performance 
as satisfactory. 

Tender Condition Prevail 
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40 Clause No. 
7.7.2 

7.7.2 The MAHAPREIT reserves 
the right to review the work 
performed by the Bidder, ask for 
any clarifications and changes / 
modifications to the work 
performed by him. Such changes 
shall be mutually discussed and 
agreed between the MAHAPREIT 
and Bidder and the same shall be 
incorporated by the Bidder in his 
work without any cost liability to 
the MAHAPREIT and without any 
dilution of the responsibility of 
the Bidder. 
 
 
 
 
 
 
 
 

MAHAPREIT is requested to limit no-cost 
revisions to the correction of consultant 
errors and one review cycle. Any additional 
revisions or changes in scope may kindly be 
addressed through a formal change request 
mechanism, with appropriate adjustments to 
fees and timelines. 

Tender Condition Prevail 

41 Clause No. 
7.8 
Clause No. 
7.8.1 
 

7.8 CONFIDENTIALITY  
7.8.1 All plans, design 
calculations, studies, data, maps, 
drawings and specifications 
prepared by the Bidder in 
connection with the services to be 
provided by the consultancy 
Services under the Agreement 
shall be the property of the 
Owner. As and when required or 
upon termination of the contract, 

After 7.8.2 following to be added: 
7.8.3 The confidentiality obligations shall 
survive the termination of this Contract / 
completion of services for a period of one (1) 
year. 
 
 

The bidder's request is accepted in 
part. 
The proposal to limit 
confidentiality survival to one year 
is rejected; it shall survive for 
three years post-contract. 
However, ownership of project 
deliverables will transfer to 
MAHAPREIT upon milestone 
payments, and the Consultant 
shall retain its independent 
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the aforesaid documents, 
prepared specifically for this 
project (including originals) shall 
be handed over to the 
MAHAPREIT.  
7.8.2 The Bidder shall take all 
necessary steps to ensure 
confidential handling of all 
matters pertaining to plans, 
designs, drawings, specifications, 
method, and any other 
information developed or 
acquired by him from the 
MAHAPREIT under terms of the 
Contract 

background IP while granting 
MAHAPREIT a perpetual, royalty-
free license for the project's 
operational purposes. 

42 Clause No. 
7.11.1 
 

"7.11 WARRANTY AND LIABILITY 
OF THE BIDDER 
7.11.1 
Notwithstanding anything 
contained in this RFP, the Bidder 
agrees that they shall be liable for 
any 
defect/inadequacy/errors/inabilit
y/non-competency etc. in relation 
to the performance of the 
Services which are not in 
accordance to the Good Industry 
Practices or the provisions of this 
RFP. In such case, MAHAPREIT 
may penalize bidder to the extent 
limited to 10% of the contract 
value other than the L.D. and 
MAHAPREIT may also enforce the 

After 7.11.1 following to be updated/added: 
7.11.2 The Bidder shall be further liable for 
the any consequence of errors and omissions 
arising from the gross negligence on his part 
or on the part of his employees to the extent 
limited to 5% of the respective milestone 
7.11.3 “Notwithstanding anything to the 
contrary contained anywhere, Client agrees 
that in no event shall the Consultant ever be 
liable to the Client, for any losses, claims, 
damages, liabilities, indemnity , cost or 
expenses of any nature whatsoever, for an 
aggregate amount in excess of the fee paid by 
the client for the Services provided under this 
Contract, except where such Losses are finally 
judicially determined to have arisen primarily 
from fraud or other liability to the extent the 
law does not permit limitation of the 

 
 
Tender Condition Prevail 
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clause No.13 of this section in this 
regard." 

Consultant. In no event shall the Consultant, 
be liable for any consequential (including loss 
of profit and loss of data), special, indirect, 
incidental, punitive, or exemplary loss, 
damage, or expense relating to the services 
provided pursuant to this Contract.” 

43 Clause No. 
7.12 
 

7.12 INDEMNITY 
7.12.1 The Parties hereto agree 
that the Bidder shall indemnify 
and defend the MAHAPREIT and 
its representatives and 
employees, and hold the Owner, 
its representatives, employees 
harmless from: 
7.12.2 Damages and losses 
caused by its negligent or 
intentional act or omission, or any 
damages and losses caused by the 
negligent act of any third party or 
sub- contractor or agency 
engaged by Bidder. 
7.12.3 Damages and losses 
resulting from non-compliance 
with the obligations established 
hereunder. 
7.12.4 Any environmental 
damages caused by it and/or its 
representatives or employees or 
employees of any third party or 
sub-contractor or agency engaged 
by bidder Services. 
7.12.5 Breach (either directly by it 
or through its representatives 

7.12 INDEMNITY 
7.12.1 indemnities of the Consultant shall be 
capped at the fees paid to the Consultant 
under the contract, and 
7.12.2 the Consultant shall only be liable for 
indemnities which are judicially determined 
at actuals and solely attributable to the 
Consultant. 

Tender Condition Prevail 
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and/or employees) of any 
representation and warranty 
declared herein by it; 
7.12.6 From all claims, actions, 
suits, proceedings, taxes, duties, 
levies, costs, expenses, damages 
and liabilities, including 
attorneys‟ fees, arising out of, 
connected with, or resulting from 
or arising in relation to this RFP 
due to neglect, omission or 
intentional act of the consultant." 

44 Clause No. 
7.13.4 
 

7.13.4  
DEFAULT of BIDDER: -  
ii. If the Bidder fails to make good 
the failure, neglect or 
contravention within 20 (twenty) 
days from the Date of serving 
such a notice, the MAHAPREIT 
may without prejudice to any 
other rights under this RFP, direct 
the Bidder not to render such 
Services and get such Services 
done by other agencies at the risk 
and cost of the Bidder. 
MAHAPREIT, in such event, shall 
be entitled to retain and apply any 
balance, which may otherwise be 
due to the Bidder for the payment 
of cost of executing the said part 
of the Services taken out of its 
scope of Services. If the cost of 
executing the said part of the 

MAHAPREIT is requested to limit any liability 
arising thereunder to the overall contractual 
limitation of liability. 

Tender Condition Prevail 
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Services or of completing the 
Services exceeds the balance due 
to the Bidder, the Bidder shall pay 
such excess. If bidder fails to pay 
such excess, same shall be 
recovered through encashment of 
the Advance & Performance Bank 
Guarantees submitted by the 
bidder. 

45 Clause No. 
7.14 
 

7.14 FORCE MAJEURE 
The Parties hereto agree that a 
Force Majeure Event shall mean 
any unforeseeable act or event 
that prevents the affected Party 
from performing its obligations 
under this Agreement or 
complying with any conditions 
required by the other Party under 
this RFP and such act or event is 
beyond the reasonable control 
and not because of any fault of 
the affected Party and such Party 
has been unable to avoid such an 
act or event by the exercise of 
prudent foresight and due 
diligence. 
Without prejudice to the…. 

After 7.14 (viii) following to be added: - 
7.14 (ix) Upon termination following Force 
Majeure, the Consultant shall receive 
payment for the services delivered by the 
Consultant till the date of termination. 

The bidder's request to insert 
Clause 7.14(ix) is accepted with 
conditions. Upon contract 
termination due to a Force 
Majeure event, and provided that 
no prior default or breach has 
been committed by the 
Consultant, the Consultant shall 
be entitled to receive payment for 
all verifiable, approved, and 
successfully delivered services 
completed up to the official date 
of termination. 

46 Clause No. 
7.16 
 

"7.16 ARBITRATION  
In the event of failure to resolve 
dispute/ differences related to 
Contract/Agreement and relating 
to interpretation of the clauses 
therein the parties are hereby 

It is proposed that arbitration shall be as per 
the Arbitration and Conciliation Act 1996 and 
its amendments thereof and that the sole 
arbitrator shall be appointed upon mutual 
consent of both the parties. 

Tender Condition Prevail 
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agreed for its resolution / 
Adjudication etc. by referring it to 
the Institutional Arbitration 
established/recognized by the 
State Govt/Central Govt. and the 
dispute can be get resolved within 
the framework of the Arbitration 
Act 2015 and in terms of rules and 
regulations of such institutional 
arbitration such as Mumbai 
center of Arbitration etc." 

47 Clause No. 
7.16 
 

7.17 TERMINATION OF 
CONTRACT/AGREEMENT: 
The MAHAPREIT may by giving 
not less than thirty (30) days 
written notice of termination to 
the Bidder, terminate this 
Agreement upon the occurrence 
of any of the events specified in 
paragraphs 
(a) through I below: - 
a. If the Bidder fails to remedy a 
failure in the performance of his 
obligations…………. 

After 7.17 g. following to be added: 
h. The Consultant may suspend or terminate 
the Contract, by not less than thirty (30) days’ 
written notice of termination to the Client, in 
case: 
i) The Client does not make the payment to 
the Consultant; or 
ii) The Client does not adhere to the 
arbitration judgment; or 
iii) If the Consultant determines that a law, 
regulation or anything having similar import, 
or circumstances (including cases where the 
Client’s ownership or constitution has 
changed), makes the Consultant's 
performance of the Contract impermissible or 
in conflict with independence or professional 
rules applicable to the Consultant. 

The bidder's request is accepted in 
part. The proposal allowing the 
Consultant to terminate the 
contract for regulatory rule 
conflicts or non-adherence to 
arbitration judgments is rejected, 
as these are subject to standard 
legal frameworks. However, the 
Consultant's right to terminate 
services due to prolonged, 
unjustified non-payment by the 
Client is accepted, provided a 30-
day prior written notice is served 
and both parties first exhaustively 
endeavor to resolve the payment 
issue mutually. 
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Bidder - 3 

Sr 
No
. 

Clause No.  Clause Mentioned in Tender Bidders Request/Suggestions MAHAPREIT Reply 

1 
 
 
 
 

Time 
Schedule of 
the e-Tender, 
Sr. No. 8, 
Page 11 
 

Existing Provision: 
“Last Date & Time of Submission 
of Tender: 08/09/2026 at 4:00 
PM” 

We request authority to kindly extend the last 
date for submission of the bid up to 11th 
September 2026 (up to 4:00 PM).  
 

Any revision to the e-Tender 
schedule (last date of sale, 
technical bid submission, and 
technical bid opening) will be 
published as a corrigendum on 
https://mahatenders.gov.in/ and 
on MAHAPREIT's website; bidders 
are advised to track these portals. 

2 Section-IV: 
Clause 6.1, 
PQ 6 (B) – 
Experience 
in Large-
Scale 
Renewable 
Energy 
Projects, 
Page 34 

Existing Provision: 
“The Consultant should have 
experience in providing 
consultancy services for minimum 
Renewable Energy/Solar Power 
Project of 3 MWp or above, having 
a minimum project value of ₹12 
Crore.” 

We request the Authority to remove the 
minimum project value threshold of ₹12 Crore 
and amend the clause to: 
Revised Provision: 
“The Consultant should have experience in 
providing consultancy services for minimum 
Renewable Energy/Solar Power Project of 3 
MWp or above.” 

PQ. 6B Experience in Large-

Scale Renewable Energy 

Projects: The Consultant 

should have experience in 

providing consultancy 

services or TEV Study for 

minimum Renewable 

Energy/Solar Power Project of 

3 MWp or above, having a 

minimum project value of ₹12 

Crore. 

 

3 Section-IV: 
Clause 6.1, 
PQ 6 (D) – 
Solar PV 
Installation 
Experience, 
Page 34 

Existing Provision: 
“The Consultant should have 
successfully executed/managed 
consultancy or implementation 
assignments involving Solar PV 
installations of 1 MWp or above.” 

We request the Authority to delete the term 
“executed/” and consider consultancy 
experience only, amending the clause to: 
Revised Provision: 
“The Consultant should have successfully 
managed consultancy assignments involving 
Solar PV installations of 1 MWp or above.” 

PQ 6D Solar PV Installation 

Experience: The Consultant 

should have successfully 

executed/managed 

consultancy or TEV Study or 

implementation assignments 
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involving Solar PV 

installations of 1 MWp or 

above. 

 

4 Section-IV: 
Clause 6.1, 
PQ 6 (F) -
Professional 
Consultancy 
Experience, 
Page 34–35 

Existing Provision: 
“The Consultant should have a 
minimum of 5 years of 
professional experience in 
Renewable Energy (RE) project 
consultancy, covering, but not 
limited to: 
i. financial planning and feasibility 
assessment 
ii. Project planning and design 
iii. Technical consultancy 
iv. Project execution and 
implementation\ 
v. Project monitoring and 
supervision 
vi. Commercial and financial 
analysis 
vii. Coordination with 
Government agencies, DISCOMs 
and other stakeholders” 

We request the Authority to: 
1. Delete sub-item “iv) Project execution and 
implementation”. 
2. Increase the minimum professional 
experience requirement from 5 years to 15 
years. 
Revised Provision: 
“The Consultant should have a minimum of 
15 years of professional experience in 
Renewable Energy (RE) project consultancy, 
covering, but not limited to: 
i. financial planning and feasibility 
assessment 
ii. Project planning and design 
iii. Technical consultancy 
iv. Project monitoring and supervision 
v. Commercial and financial analysis 
vi. Coordination with Government agencies, 
DISCOMs and other stakeholders” 

Energy (RE) project 

consultancy, covering, but not 

limited to: 

i) Financial planning and 

feasibility assessment or 

TEV study 

ii) Project planning and 

design or TEV study 

iii) Technical consultancy 

or TEV Study 

iv) Project execution and 

implementation or TEV 

Study 

v) Project monitoring and 

supervision or TEV Study 

vi) Commercial and 

financial analysis 

vii) Coordination with 

Government agencies, 

DISCOMs and other 

stakeholders 
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5 Section-IV: 
Clause 6.1, 
PQ 8 – Key 
Staff, Page 
36 

Existing Provision: 
“The Bidder must have qualified 
professionals as provided in clause 
4.2.1.” 

We request the Authority to rectify the clause 
reference and revise PQ 8 to evaluate Human 
Resource Capacity as per Form below, 
requiring a minimum of 100+ permanent staff 
across multi-disciplinary profiles (Project 
Management, Solar Experts, 
Electrical/Mechanical Engineers, Field/CAD 
Engineers, Finance & Procurement Experts).  
Form: Human Resource Capacity  

Department
s/Divisions 
in the firm 
relevant to 
the project 
team 
profile/area
s of required 
expertise  

staff Total 
Staff  

Per
man
ent  

Freel
ance 

A. Project 
Managem
ent  

   

B. Solar 
Experts 
and 
Energy 
Specialist  

   

1. Elect
rical 
Engineers 

   

2. Mec
hanical 
Engineers 

   

Tender Condition Prevail 
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C. Field 
Engineers 

   

D.CAD 
Engineers  

   

E. Quantity 
Surveyor  

   

F. Financing 
/Procure
ment 
Experts  

   

Total Staff 
Number of 

the 
applicant 

   

    

    
 

6 Section-IV: 
Clause 6.1.1 
– 
Qualification 
Requirement
: 
Procurement 
cum 
Contracts 
Expert, Page 
38 

Existing Provision: 
“Procurement cum Contracts 
Expert: 
Qualification: B.E./B.Tech 
(Civil/Electrical) 
Experience: Minimum 7 years of 
professional experience in 
infrastructure financing, financial 
advisory, and/or project 
structuring.” 

We request the Authority to revise the 
qualification and experience criteria to: 
“Procurement cum Contracts Expert: 
“Qualification: Engineering Graduate with 
PGDM/MBA in Finance/Economics etc, 
Experience: Minimum 7 years of professional 
experience in bid document 
preparation/procurement for renewable 
energy / transmission / Signing of PPA and 
understanding of electricity regulations.” 

Tender Condition Prevail 

7 Section-IV: 
Clause 6.1.1 
– 
Qualification 
Requirement

Existing Provision: 
“MIS Expert: 
Qualification: Bachelor’s/Master’s 
degree in Computer Science / 
Information Technology 

We request the Authority to replace the MIS 
Expert position with “Regulatory & Field 
Engineering Expert” (or Power Purchase 
Agreement / Regulatory Expert), with 
qualifications in B.E./B.Tech 

Tender Condition Prevail 
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: MIS Expert, 
Page 38 

/Electronics / Data Science or 
equivalent. 
Experience: Minimum 5 years of 
professional experience in 
development, management, and 
maintenance of Management 
Information Systems (MIS) for 
infrastructure / energy / 
government projects 

(Electrical/Mechanical) / Post Graduate in 
Energy/Regulatory field and ≥5 years of 
relevant sector experience 
Revised Provision: 
“Regulatory & Field Engineering Expert: 
Qualification: B.E./B.Tech 
(Electrical/Mechanical) / Post Graduate in 
Energy 
Experience: Minimum 5 years of professional 
experience in PPA structuring for Renewable 
Energy projects OR Filed Engineering 
Assistance for Solar Power projects” 

8 Section-IV: 
Clause 6.2.1 
– Bid 
Evaluation 
Criteria: TQ 
2, Page 38 

Existing Provision: 
“The bidder shall have experience 
of preparation of Feasibility 
report/DPR for distributed solar 
power project for public 
utilities/public buildings for 
Government Authorities in last 5 
years.” 

We request the Authority to remove the 
restriction of “public buildings” and clarify 
that preparation of Solar DPRs / Feasibility 
Studies or acting as Lender's Engineer for 
large-scale / distributed solar projects under 
government schemes (e.g., MSKVY / central 
schemes for PSUs like PFC, REC) shall be 
eligible under TQ 2. 
Revised Provision: “Solar DPRs / Feasibility 
Studies or acting as Lender's Engineer for 
large-scale / distributed solar projects under 
government schemes (e.g., MSKVY / central 
schemes for PSUs like PFC, REC)” 

Tender Condition Prevail 

9 Annexure 6, 
FORMAT 16: 
UNDERTAKIN
G for ALMM 
GUIDELINES, 
Page No: 61 
 

Existing Provision: 
“Undertaking for ALMM 
Guidelines to be submitted by the 
Bidder on Original Letter Head...” 

We request the Authority to delete the 
requirement of Format 16 for the PMU 
Consultant bid submission as it is not relevant. 

Tender Condition Prevail 
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Bidder - 4 

Sr 
No
. 

Clause No.  Clause Mentioned in Tender Bidders Request/Suggestions MAHAPREIT Reply 

1 Clauses 4.4 
and 4.10 
read 
with PQ-1 
under Clause 
6.1 

The RFP permits participation by a 
Consortium/JV. However, PQ-1 
states that the “Bidder must be a 
Company registered under the 
Companies Act, 1956/2013.” The 
RFP does not specify the maximum 
number of consortium members, 
lead member requirements, joint 
and several liability, or whether 
eligibility criteria may be met 
collectively by consortium 
members. 

Kindly confirm the detailed conditions 
applicable to Consortium/JV participation, 
including: (i) maximum number of members; 
(ii) lead member 
requirement; (iii) whether turnover, 
experience and other credentials may be 
combined across members; (iv) criteria to be 
met individually by each member; (v) joint 
and several liability requirements 

Bidder(s) shall include any 
Company incorporated under the 
Companies Act, 2013, Limited 
Liability Partnership (LLP) 
registered under the Limited 
Liability Partnership Act, 2008, 
Partnership Firm registered under 
the Indian Partnership Act, 1932, 
Sole Proprietorship duly 
established and holding 
applicable registrations under 
Indian law, or a Consortium 
formed by such eligible entities, as 
well as professional bodies duly 
incorporated or registered under 
any applicable Central/State law 
or Act of Parliament in India.” 

2 Clause 6.2.2 
and Clause 
6.5 

Technically qualified bidder, 
indicating an L1-based selection. 
However, Clause 6.5 states that the 
bidder obtaining the “highest 
combined score based on the 
technical and financial evaluation” 
shall be considered for award. The 
technical financial weightages and 
combined-score formula 

Kindly clarify whether the selection method 
is L1 or QCBS. If QCBS is applicable, please 
specify the technical and financial 
weightages, detailed financial scoring 
formula and combined-score methodology. 

Tender Condition Prevail 
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3 RFP Data at 
a Glance, 
Performance 
Security; and 
Clause 6.8 

The RFP Data at a Glance requires 
Performance Security equivalent to 
20% of the total contract value, 
whereas Clause 6.8 requires a 
Performance Bank Guarantee or 
Demand Draft equivalent to 5% of 
the contract value. 

Kindly confirm the applicable Performance 
Security percentage. 

A discrepancy has been observed 
in the RFP regarding the 
Performance Security. Item 6 on 
page 14 mentions 20% of the 
Contract Value, while Clause 6.8 
on page 41 mentions 5% of the 
Contract Value. 
MAHAPREIT will clarify this 
discrepancy through a 
corrigendum and confirm the 
applicable percentage. 
The bidders’ request to keep the 
Performance Security at 5% of the 
Contract Value, as mentioned in 
Clause 6.8 and generally followed 
for consultancy services, has been 
noted for consideration by 
MAHAPREIT. 

4 Clause 5.7.9 
/ RFP Data at 
a 
Glance read 
with Clause 
3.7.9 

Most sections of the RFP specify 
an EMD of ₹2,00,000, whereas 
Clause 3.7.9 refers to an EMD of 
₹3,00,000 

Kindly confirm the final applicable EMD 
amount and corresponding payment 
requirements 

The EMD amount of Rs. 
3,00,000/- mentioned in Clause 
3.7.9 (Section I, Page 6) is a 
drafting error. The correct EMD 
amount is Rs. 2,00,000/- (Rupees 
Two Lakh only), as mentioned in 
Clause 2 (Summary Details, Page 
3), Section II – RFP Data at a 
Glance (Page 14), and Clause 5.7.9 
(Section III, Pages 20–21). 
Accordingly, Clause 3.7.9 stands 
corrected to Rs. 2,00,000/- by way 
of corrigendum. 
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5 Clauses 
3.15.4 and 
5.15.4 

The clauses reserve broad rights 
with MAHAPREIT regarding refund 
and forfeiture of the EMD. The 
provision appears unilateral and 
does not clearly 
provide for notice to the bidder, an 
opportunity to explain, or 
consideration of circumstances 
beyond the bidder’s control before 
forfeiture. 

Kindly amend the provision to clarify that the 
EMD shall be forfeited only for a material 
default specifically attributable to the bidder 
and after issuance of a written notice setting 
out the grounds for the proposed forfeiture. 
The bidder should be provided a reasonable 
opportunity to submit its explanation, and 
the matter should be discussed before a final 
decision is taken. No forfeiture should apply 
where the event arose due to circumstances 
beyond the bidder’s reasonable control. 

Tender Condition Prevail 

6 Clauses 3.17 
and 5.17 

The provision imposes a fine for 
delay without clearly distinguishing 
between delays attributable to the 
Contractor and delays caused by 
MAHAPREIT, AIIMS, statutory 
authorities, third parties, force 
majeure events, or other 
circumstances beyond the 
Contractor’s reasonable control. 

Kindly clarify that any fine or penalty for 
delay shall apply only where the delay is 
solely and demonstrably attributable to the 
Contractor. Before imposing a fine, the 
reasons for delay should be jointly reviewed 
by MAHAPREIT and the Contractor. No fine 
should be imposed for 
delays caused by MAHAPREIT, AIIMS, 
government or regulatory authorities, other 
appointed agencies, force majeure events, or 
circumstances beyond the Contractor’s 
reasonable control. The Contractor should 
also be granted a reasonable extension of 
time for such delays. 

Tender Condition Prevail 

7 Clause 4.7, 
read with 
Clauses 
4.4 and 4.10 

Clause 4.7 reportedly describes the 
“Contractor” as a law firm. This 
does not align with the nature of 
the assignment or with the 
definitions of Applicant/Bidder, 
which permit firms, companies, 
LLPs, partnership firms and 
Consortiums/JVs. The selected 

Kindly confirm that the reference to a “law 
firm” in Clause 4.7 is a typographical or 
drafting error. It is requested that the 
definition of “Contractor” be revised to mean 
the successful Bidder or selected Consultant, 
including a company, LLP, 
partnership firm, Consortium/JV or other 
entity eligible under Clauses 4.4 and 4.10, 

A “Contractor” means any 
individual, firm, company, or 
entity that has entered into an 
agreement with the 
Employer/Authority to undertake 
and execute the specified works, 
services, or obligations in 
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entity is expected to provide PMU 
and transaction advisory services 
and is not necessarily a law firm. 

with whom MAHAPREIT executes the 
contract. 

accordance with the terms and 
conditions of the Contract. 

8 Summary 
Details, Page 
3; 
Clauses 3.5 
and 3.7.9; 
and 
correspondin
g Clauses 5.5 
and 
5.7.9 

The RFP separately mentions an 
Offer Document/e- RFP Fee of 
₹10,000 plus GST and a non-
refundable Bid Processing Fee of 
₹25,000 plus GST. However, it is not 
sufficiently clear when each fee is 
to be paid, through which payment 
mechanism, and whether proof of 
both payments must be submitted 
with the technical bid. 

Kindly clarify:  
(i) the stage at which the Offer Document/e-
RFP Fee and Bid Processing Fee are payable;  
(ii) whether both fees must be paid before 
technical bid submission; (iii) the applicable 
payment modes and bank-account details; 
(iv) whether GST is payable separately; and 
(v) the documentary proof to be uploaded. 

appearing in Clause 3.7.9 (Section 
I, page 6) is an inadvertent 
drafting error and stands 
corrected to Rs. 2,00,000/- by way 
of corrigendum. EMD, together 
with the Offer Document/e-RFP 
Fee of Rs. 10,000/- + 18% GST, is 
payable through the e-payment 
gateway on 
https://mahatenders.gov.in/ ; the 
Bid Processing Fee of Rs. 25,000/- 
+ 18% GST is separately payable 
by RTGS/NEFT to the State Bank of 
India account specified in the RFP 
Data at a Glance. Payment 
receipts/UTR proof for all three 
payments are to be uploaded with 
the Technical Bid. 

9 Clauses 
3.0.4, 3.0.5, 
3.0.7, 
3.0.9, 3.1, 
3.5, 3.7.4, 
3.7.7, 
3.7.8, 3.7.10; 
and 

The RFP requires the bid and 
supporting documents to be 
digitally signed, while also requiring 
signed and scanned copies of the 
RFP, self-attestation, firm seal and 
signature on all pages. It is unclear 
whether documents submitted 
using the Digital Signature of the 
Authorized Signatory must 

Kindly confirm whether affixing the valid 
Digital Signature of the Authorized Signatory 
while uploading the bid will be considered 
sufficient authentication of the complete bid. 
If so, please confirm that a 
handwritten/scanned signature and firm seal 
on every page are not additionally required. 

As per MahaTender Condition 

https://mahatenders.gov.in/
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correspondin
g Clauses 
5.7.7 
and 5.7.8 

additionally contain a 
handwritten/scanned signature 
and seal on every page. The RFP 
states that information and 
certificates should be digitally 
signed, while Clauses 3.7.7 and 
3.7.8 require duly signed/scanned 
documents and signed and scanned 
copies of all RFP pages. 

10 RFP 
Document 

The RFP contains multiple internal 
inconsistencies. These ambiguities 
materially affect consortium 
structuring, eligibility assessment, 
pricing and preparation of a 
responsive bid. The presently 
stated submission deadline is 8 
September 2026. 

In view of the material inconsistencies in the 
RFP and the time required to incorporate the 
pre-bid clarifications/ corrigendum, finalize 
the bidding arrangement and compile 
supporting documents, kindly extend the bid 
submission deadline by at least 15 calendar 
days 

Any revision to the e-Tender 
schedule (last date of sale, 
technical bid submission, and 
technical bid opening) will be 
published as a corrigendum on 
https://mahatenders.gov.in/ and 
on MAHAPREIT's website; bidders 
are advised to track these portals. 

11  The RFP proposes solarization of 
AIIMS Nagpur under the 
Captive/Group Captive Model but 
does not clearly disclose whether 
AIIMS Nagpur currently has any 
rooftop, ground-mounted, open-
access, captive, group-captive or 
other solar power arrangement. An 
existing PPA, EPC/O&M contract, 
net-metering arrangement, power 
procurement agreement or 
exclusivity commitment could 
overlap or conflict with the 
proposed assignment. 

Kindly confirm whether AIIMS Nagpur 
currently has any subsisting solar power 
project, PPA, EPC contract, O&M contract, 
rooftop-solar arrangement, open-access 
agreement, captive/group-captive 
arrangement, net-metering approval or 
other renewable-power procurement 
commitment. If yes, kindly provide the 
relevant capacity, tenure, contractual 
obligations, termination/exclusivity 
provisions and interface requirements, and 
clarify how these arrangements are to be 
addressed under the present assignment. 

Can be confirm during the site 
visit 
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12 Clause 7.11, 
read with 
other 
provisions 
relating to 
Liquidated 
Damages, 
penalties 

Clause 7.11 appears to permit levy 
of Liquidated Damages and an 
additional penalty of up to 10% of 
the contract value for the same or 
related delay/default. This may 
result in double recovery for a 
single breach and creates 
disproportionate commercial 
exposure for the Contractor. 

Kindly amend the clause to provide that 
Liquidated Damages shall be the sole and 
exclusive monetary remedy for delay and 
that no separate or additional penalty shall 
be imposed for the same event or default. 
Such damages should apply only to delays 
solely attributable to the Contractor, after 
providing written notice and a reasonable 
opportunity to cure. 

The bidder's request is accepted 
in part. It is clarified that 
Liquidated Damages (LD) shall 
apply strictly to delays solely 
attributable to the Consultant, 
subject to a prior written notice 
and a reasonable opportunity to 
cure. Furthermore, there shall be 
no double recovery or duplication 
of financial levies for the exact 
same loss arising from the same 
single event. However, the 
request to treat LD as the sole and 
exclusive monetary remedy is 
rejected; LD shall not restrict 
MAHAPREIT's rights or remedies 
regarding other distinct breaches 
or liabilities under the Contract. 
 
 
 
 
 
 
 

13 Clause 
7.13.1, read 
with 
Clauses 3.17, 
5.17 and 
7.11 

The clause provides for imposition 
of a penalty in the event of delay 
but does not adequately account 
for delays caused by MAHAPREIT, 
AIIMS, government approvals, 
regulatory authorities, third party 
agencies, changes in scope, lack of 

Kindly clarify that no penalty or Liquidated 
Damages shall be imposed where the delay is 
not attributable to the Contractor. Before 
imposition of any penalty, the causes and 
period of delay should be jointly reviewed 
and recorded by MAHAPREIT and the 
Contractor. Appropriate extension of time 
should be granted for client caused delays, 

Not Accepted. Clause 7.17(g) 
governs termination at 
MAHAPREIT’s sole discretion and 
convenience. Payments upon 
such termination shall be 
restricted strictly to 
milestones/deliverables 
completely performed and 



55 
 

information or circumstances 
beyond the 
Contractor’s control. 

approval delays, changes in scope, force 
majeure events and other circumstances 
beyond the Contractor’s reasonable control. 

formally approved by MAHAPREIT 
up to the effective date of 
termination, as per the payment 
schedule specified in the RFP. No 
claims for partially completed 
deliverables, demobilization 
costs, committed resources, or 
non-cancellable costs shall be 
entertained 

14 Clause 
7.17(g) 

Clause 7.17(g) appears to grant 
MAHAPREIT unilateral rights 
without clearly addressing 
payment to the Contractor for 
services already performed, 
approved deliverables, committed 
resources, demobilization costs and 
other unavoidable expenditure 
incurred up to the effective date of 
the relevant action or termination. 

Kindly confirm that, notwithstanding the 
exercise of rights under Clause 7.17(g), the 
Contractor shall be paid for: (i) all services 
satisfactorily performed up to the effective 
date; (ii) completed or partially completed 
deliverables on a proportionate basis; (iii) 
approved reimbursable expenses; and (iv) 
reasonable, unavoidable demobilization and 
non-cancellable costs. Before exercising such 
rights, MAHAPREIT should issue written 
notice stating the reasons and provide the 
Contractor a reasonable opportunity to 
explain and cure the alleged default 

Partially Accepted. It is clarified 
that in the event of termination 
under Clause 7.17(g), the 
Consultant shall be eligible for 
payment only for services and 
deliverables successfully 
completed and approved by 
MAHAPREIT on a pro-rata basis as 
per the RFP terms up to the 
effective date of termination. No 
demobilization costs or non-
cancellable third-party costs will 
be compensated. A 30-day prior 
written notice shall be issued by 
MAHAPREIT for such termination; 
however, no cure period is 
applicable for termination under 
discretion/convenience 

15 Annexure 2, 
Note 2 

Annexure 2 stipulates that 
experience without an experience 
certificate shall not be considered 
for evaluation. However, 
government authorities and other 
clients may not issue separate 

Kindly permit bidders to substantiate the 
claimed experience through a copy of the 
Work Order without mandatorily requiring a 
separate completion or experience 
certificate. It is requested that the words 
“The experience without experience 

Tender Condition Prevail 
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completion or experience 
certificates. In such cases, the 
relevant Work Order provides 
evidence of the award, scope and 
contract value of the assignment 

certificate shall not be considered for 
evaluation” be amended accordingly. 
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Bidder - 5 

Sr 
No
. 

Clause No.  Clause Mentioned in Tender Bidders Request/Suggestions MAHAPREIT Reply 

1 Clause no. A 
RFP data at a 
glance 
(summary 
details) 
Page no. 14 
of 62 of RFP 

EMD: 
Earnest money (EMD): Rs. 
2,00,000/- 
Mode of payment (EMD): RFP 
document and E.M.D. amount shall 
be paid through E- payment 
gateway. 

Kindly clarify whether the EMD payment of 
Rs. 2,00,000/- is to be paid through E- 
payment gateway on the Portal. 
Kindly Confirm. 

The EMD amount of Rs. 
3,00,000/- mentioned in Clause 
3.7.9 (Section I, Page 6) is a 
drafting error. The correct EMD 
amount is Rs. 2,00,000/- (Rupees 
Two Lakh only), as mentioned in 
Clause 2 (Summary Details, Page 
3), Section II – RFP Data at a 
Glance (Page 14), and Clause 5.7.9 
(Section III, Pages 20–21). 
Accordingly, Clause 3.7.9 stands 
corrected to Rs. 2,00,000/- by way 
of corrigendum. 

2 Clause no. A 
RFP data at a 
glance 
(summary 
details) 
Page no. 14 
of 62 of RFP 

Offer Document Cost: 
₹ 10,000/- + Gst 18% (Offer 
Document Cost and E.M.D. amount 
shall be paid through online 
payment gate at tender portal). 

Kindly clarify whether the Offer Document 
Cost payment of Rs. 10,000/- + Gst 18% is to 
be paid through E- payment gateway on the 
Portal. 
Kindly Confirm 

E- payment gateway 

3 Clause no. A 
RFP data at a 
glance 
(summary 
details) 
Page no. 14 
of 62 of RFP 

PROCESSING FEE: 
The applicable fee of ₹25,000/- 
plus 18% GST shall be paid to the 
State Bank of India account. The 
bank account details are provided 
in the documents. 

Kindly clarify whether the Bid Processing Fee 
is to be on State Bank of India account details, 
as specified in the tender document. 

The non-refundable Bid 
Processing Fee of Rs. 25,000/- + 
18% GST is payable by 
RTGS/NEFT/online transfer to the 
State Bank of India account (A/c 
No. 42806014198, IFSC 
SBIN0009995) specified in the RFP 
Data at a Glance; the payment 
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receipt is to be uploaded with the 
Technical Bid. 

4 Clause no. 
6.8 
Page no. 42 
of 62 of RFP 

PERFORMANCE GUARANTEE: 
The bidder shall be required to 
submit a contract Performance 
Bank Guarantee (PBG) or Demand 
draft (DD) of 5% of contact value in 
the form of a Bank Guarantee from 
Indian Nationalized Bank in favour 
of “Mahatma Phule Renewable 
Energy and Infrastructure 
Technology Limited” payable at 
Mumbai. The proceeds of the 
performance guarantee shall be 
payable to the MAHAPREIT as 
compensation for any loss resulting 
from the Bidder’s failure to 
complete his obligations under the 
contract. The performance 
guarantee shall be returned within 
a period of 90 days after successful 
completion of Bidder’s obligations 
under the contract. 

Request to change the clause;  
The bidder shall be required to submit a 
contract Performance Bank Guarantee (PBG) 
or Demand draft (DD) of 5% of contact value 
in the form of a Bank Guarantee from Indian 
Nationalized Bank in favour of “Mahatma 
Phule Renewable Energy and Infrastructure 
Technology Limited” payable at Mumbai. The 
proceeds of the performance guarantee shall 
be payable to the MAHAPREIT as 
compensation for any loss resulting from the 
Bidder’s failure to complete his obligations 
under the contract. The performance 
guarantee shall be returned within a period 
of 60 days after successful completion of 
Bidder’s obligations under the contract. 

Tender Condition Prevail 
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5 Clause no. 
3.2.1 
Page no. 10 
of 62 of RFP 

FORCE MAJEURE: 
No Party to this Agreement is 
responsible to any other Party 
hereto for non- performance or 
delay in performance of the terms 
and conditions hereof due to acts 
of Nature, acts of governments, 
riots, wars, strikes, fires, floods, 
explosions, pandemics, quarantine 
periods, court orders or similar 
causes beyond the control of the 
affected Party. 

 

We request you to add the following 
events in the Force Majeure definition 
i.e. “Pandemic, any other catastrophic 
unforeseeable, circumstances, any 
statutory, rules, regulations, orders or 
requisitions issued by a Govt. 
department or competent authority 
thereon considering Covid-19 situation. 
Please Consider 

We request you to kindly allow us to 
provide a written notice within 60 (Sixty) 
days of occurrence of such force 
majeure. 
Please Consider 

We request you to kindly include notice 
period of 60 days in case of termination 
due to force majeure if applicable for this 
contract. 
Please Consider 

 
 

Tender Condition Prevail 

6 Clause no. 
7.13.1 Page 
no. 48 of 62 
of RFP 

LIQUIDATED DAMAGES: 
In the event of any delay 
attributable to the Consultant in 
achieving the agreed milestones or 
submission of deliverables as per 
the timelines specified in this RFP 
or as mutually agreed with 
MAHAPREIT, liquidated damages 
shall be levied at the rate of 0.5% 
(one-half percent) of the Contract 
Value per week of delay for the 

Request to change in clause; 
In the event of any delay attributable to the 
Consultant in achieving the agreed 
milestones or submission of deliverables as 
per the timelines specified in this RFP or as 
mutually agreed with MAHAPREIT, liquidated 
damages shall be levied at the rate of 0.5% 
(one-half percent) of the Contract Value per 
week of delay for the respective milestone or 
deliverable. The total liquidated damages 
payable by the Consultant under this clause 

Tender Condition Prevail 
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respective milestone or 
deliverable. 
The total liquidated damages 
payable by the Consultant under 
this clause shall not exceed 10% 
(ten percent) of the total Contract 
Value. 

shall not exceed 5% (ten percent) of the total 
Contract Value. 

7 Clause no. 
5.17 Page 
no. 25 of 62 
of RFP 

5.17 PENALTY CLAUSE: 
If the contractual services are not 
completed and compliance report 
is not submitted on or before every 
month from the Date of work 
order, then fine up to maximum 
10% of the contract value shall be 
deducted from the fees payable 
against the bill. Further an amount 
maximum up to 10% of the 
contract/work order value shall be 
considered as maximum penalty 
for breach of Agreement 
conditions or unsatisfactory 
performance and/ or delay in 
adhering to the prescribed 
timelines to achieve the milestones 
prescribed for completion of Scope 
of Work. 

Request to change the Clause; 
If the contractual services are not completed 
and compliance report is not submitted on or 
before every month from the Date of work 
order, then fine up to maximum 5% of the 
contract value shall be deducted from the 
fees payable against the bill. Further an 
amount maximum up to 10% of the 
contract/work order value shall be 
considered as maximum penalty for breach 
of Agreement conditions or unsatisfactory 
performance and/ or delay in adhering to the 
prescribed timelines to achieve the 
milestones prescribed for completion of 
Scope of Work 

The bidder's request to reduce 
the fine cap under Clause 5.17 
from 10% to 5% is not accepted. 
The penalty structures and limits 
up to a maximum of 10% 
prescribed for non-completion, 
non-submission of compliance 
reports, or general breach of 
contract conditions represent 
critical contractual remedies to 
ensure milestone compliance and 
shall remain applicable as 
specified in the RFP. However, it is 
clarified that these provisions will 
be enforced reasonably, and there 
shall be no double recovery or 
duplication of financial levies for 
the exact same monetary loss 
arising from the same single 
default. 
 
 
 

8 Clause no. 
7.17 Page 

SUSPENSION OR TERMINATION 
TERMINATION OF 
CONTRACT/AGREEMENT: 

 
 
 

The bidder's request regarding 
Clause 7.17 is accepted in part. 
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no. 50 of 62 
of RFP 

The MAHAPREIT may by giving not 
less than thirty (30) days written 
notice of termination to the Bidder, 
terminate this Agreement upon the 
occurrence of any of the events 
specified in paragraphs (a) through 
I below: - 
a. If the Bidder fails to remedy a 
failure in the performance of his 
obligations hereunder, as specified 
in a notice of suspension pursuant 
thereof, within thirty (30) days of 
receipt of such notice of 
suspension or within such further 
period as the MAHAPREIT may 
have subsequently approved in 
writing or 
b. If the Bidder becomes insolvent 
or bankrupt or enter into any 
agreement with his creditors for 
relief of debt or take advantage of 
any law for the benefit of debtors 
or go in to liquidation or 
receivership whether compulsory 
or voluntary; or 
c. If MAHAPREIT found that the 
bidder has provided the false & 
wrong information while bid 
submission; or 
d. If the Bidder submits to the 
MAHAPREIT a statement which has 
an effect on the rights, obligations 
or interests of the MAHAPREIT 

 
a) We request you to consider prior written 

notice of 60 days before termination of 
Contract due to any reason.  
 

b) We request you to please allow the equal 
right for termination by giving 60 days prior 
notice in writing to the contractor  

 
c) We understand that client shall pay the 

outstanding fee prior to the termination, 
also we request you to please give the 
clarification on the payment after the 
termination of the contract.  

 
Please consider.  

The proposal to extend 
MAHAPREIT's termination notice 
period from 30 days to 60 days is 
not accepted, and the standard 
30-day notice period for 
remediable breaches shall remain 
applicable as per the RFP. 
However, the request for a 
reciprocal right is accepted in 
part, allowing the Consultant to 
terminate the contract solely due 
to prolonged, unjustified non-
payment by Mahapreit 
, by serving a 30-day prior written 
notice, provided both parties first 
exhaustively endeavour to resolve 
the payment issue mutually. 
Additionally, the request 
regarding payment parameters is 
accepted with conditions: upon 
termination, and provided no 
prior material default or fraud has 
been committed by the 
Consultant, the Consultant shall 
be entitled to receive payment for 
all verifiable, approved, and 
successfully delivered services 
completed up to the official date 
of termination. 
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and/or which the Bidder knows to 
be false; or 
e. If as the result of a Force Majeure 
Event, the Bidder is unable to 
perform the Services for a period of 
not less than sixty (60) days, or 
f. If MAHAPREIT found any 
defect/inadequacy/errors 
/inability/non-competency etc. in 
the Bidder in relation to the 
performance of the Services which 
are not in accordance to the Good 
Industry Practices or the provisions 
of this RFP, or 
g. If the MAHAPREIT, in its own 
discretion and for any reason 
whatsoever, decides to terminate 
this Agreement 
 

9 TIME 
SCHEDULE 
OF THE e-
TENDER 
Clause no. 7 
Page no. 11 
of 62 of RFP 

Bid submission due date: 08-Sep-
2026 16:00 PM 

We understand that suitable time gap shall 
be provided to the bidders after the minutes 
of meeting/ clarification of queries are 
provided. Also, duly considering the nature of 
expertise involved and niche services to be 
provided for this assignment, we are in the 
process of preparing a comprehensive 
proposal. Further, being a company having 
headquarter in Munich, Germany, our 
proposal are being reviewed and approved at 
global level. 
In consideration of the same, we request you 
to please grant an extension of 14 days from 
the due date of submission. 

Any revision to the e-Tender 
schedule (last date of sale, 
technical bid submission, and 
technical bid opening) will be 
published as a corrigendum on 
https://mahatenders.gov.in/ and 
on MAHAPREIT's website; bidders 
are advised to track these portals. 
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Kindly Confirm 
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Bidder - 6 

Sr 
No
. 

Clause No.  Clause Mentioned in Tender Bidders Request/Suggestions MAHAPREIT Reply 

1 Clause 6.1 
PQ 6 (B) & 
(D) 

PQ 6(B): "Large-scale RE project 
experience" limited to consultancy 
for a Solar/RE project of 3 MWp or 
above (min. project value ₹12 
Crore).  
PQ 6(D): "Solar PV installation 
experience" limited to 
consultancy/implementation for 
Solar PV of 1 MWp or above. 

Kindly widen both sub-criteria to also read: 
"consultancy / Financial Appraisal / TEV / LIE 
study" for a Solar/RE project of 3 MWp or 
above (PQ 6-B), and "consultancy / Financial 
Appraisal / TEV / LIE study / implementation" 
for Solar PV of 1 MWp or above (PQ 6-D). 

PQ 6(B): "Large-scale RE project 
experience" limited to 
consultancy OR TEV Study for a 
Solar/RE project of 3 MWp or 
above (min. project   t value ₹12 
Crore). 
 
PQ 6(D): "Solar PV installation 
experience" limited to 
consultancy OR TEV Study OR 
implementation for Solar PV of 1 
MWp or above. 

2 Clause 6.1 
PQ 6 (F) 

minimum of 5 years of 
professional experience in 
Renewable Energy (RE) project 
consultancy, covering, but not 
limited to: 
i)Financial planning and feasibility 
assessment 
ii)Project planning and design 
iii)Technical consultancy 
iv)Project execution and 
implementation\ 
v)Project monitoring and 
supervision 
vi)Commercial and financial 
analysis 

It is requested that this sub-criterion be 
deleted. 

Minimum 5 years’ professional RE 
consultancy OR TEV experience 
covering but not limited to: 
i)Financial planning and feasibility 
assessment OR TEV Study 
ii)Project planning and design OR 
TEV Study 
iii)Technical consultancy OR TEV 
iv)Project execution and 
implementation 
v)Project monitoring and 
supervision OR TEV Study 
vi)Commercial and financial 
analysis 
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vii)Coordination with Government 
agencies, DISCOMs and other 
stakeholders 

vii)Coordination with 
Government agencies, DISCOMs 
and other stakeholders. 

3 TQ 2 Experience preparing Feasibility 
Report/DPR for distributed solar 
power projects for public 
utilities/buildings (Govt. 
Authorities), in the last 5 years. 

Experience preparing Feasibility 
Report/DPR/Financial Appraisal/TEV/LIE 
study for distributed solar power projects for 
public utilities/buildings (Govt. Authorities), 
in the last 5 years." 

Experience preparing Feasibility 
Report/DPR/Financial 
Appraisal/TEV study for 
distributed solar power projects 
for public utilities/buildings (Govt. 
Authorities), in the last 5 years." 
(ongoing assignments count if at 
least 1 year is completed)." 

4 TQ 3 Experience providing PMC 
consultancy for distributed solar 
power projects for public 
utilities/buildings (Govt. 
Authorities), in the last 5 years 
(ongoing assignments count if at 
least 1 year is completed). 

Kindly amend to read: "Experience providing 
PMC/Financial Appraisal/TEV/LIE study 
consultancy for distributed solar power 
projects for public utilities/buildings (Govt. 
Authorities), in the last 5 years (ongoing 
assignments count if at least 1 year is 
completed)." 

Experience providing 
PMC/Financial Appraisal/TEV 
study consultancy for distributed 
solar power projects for public 
utilities/buildings (Govt. 
Authorities), in the last 5 years 
(ongoing assignments count if at 
least 1 year is completed)." 

5 TQ 4 Experience as PMU for Govt. 
Authorities with a minimum 
consultancy fee of ₹5 Crore, in the 
last 5 years (PMC/supervision 
assignments not counted; ongoing 
assignments not stated as eligible). 

Kindly (i) reduce the minimum consultancy-
fee threshold from ₹5 Crore to ₹2 Crore, and 
(ii) permit ongoing PMU assignments to be 
counted, consistent with the treatment 
already allowed for ongoing assignments 
under TQ 3. 

Experience as PMU for 
Government Authorities with a 
minimum consultancy fee of ₹2 
Crore and/or for Private 
Companies with a minimum 
consultancy fee of ₹5 Crore, 
during the last 5 years. Ongoing 
assignments shall also be 
considered, provided they are in 
a successfully executing state. 
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PMC/supervision assignments 
shall not be considered. 

6 TQ 5 Experience of solar power 
consultancy in Maharashtra, of 
capacity 3 MWp or above. 

Experience of solar power consultancy in 
Maharashtra, of capacity 3 MWp or above. 

Experience of solar power 
consultancy in Maharashtra or in 
INDIA, of capacity 3 MWp or 
above." 

7 6.2.2 
Evaluation 
Method is 
based on 
Lowest 
financially 
quoted bid 
as follows: 

The RFP is silent on any preference, 
relaxation or facilitation measure 
for bidders registered as Micro or 
Small Enterprises (MSEs). 

The bidder shall secure a minimum Technical 
Score of 75 marks out of 100 to qualify for the 
Financial Evaluation. Only bidders meeting 
the minimum qualifying technical score shall 
be considered for further evaluation. 

Tender Condition Prevail 

8 Scoring 
Criteria 

TQ 1 The Bidder must have a 
minimum Average Annual Turnover 
of ₹35 Cr. from consultancy services 
during the last three (3) audited 
financial years (FY 2023-24, 2024-
25, and 2025-26). 
TQ 2 The bidder shall have 
experience of preparation of 
Feasibility Report / DPR for 
distributed solar power project for 
public utilities/public buildings for 
Government Authorities in last 5 
years. 

TQ 1 The Bidder must have a minimum 
Average Annual Turnover of ₹35 Cr. from 
consultancy services during the last three (3) 
audited financial years (FY 2023-24, 2024-25, 
and 2025-26). 
TQ 2 The bidder shall have experience of 
preparation of Feasibility Report / DPR for 
distributed solar power project for public 
utilities/public buildings for Government 
Authorities OR Private companies in last 5 
years. 
TQ 3 The bidder shall have experience of 
providing consultancy services for Project 
Management Consultancy (PMC) for 

TQ 1 The Bidder must have a 
minimum Average Annual 
Turnover of ₹35 Cr. from 
consultancy services during the 
last three (3) audited financial 
years (FY 2023-24, 2024-25, and 
2025-26). 
TQ 2 The bidder shall have 
experience of preparation of 
Feasibility Report / DPR for 
distributed solar power project 
for public utilities/public buildings 
for Government Authorities OR 
Private companies in last 5 years. 



67 
 

TQ 3 The bidder shall have 
experience of providing 
consultancy services for Project 
Management Consultancy (PMC) 
for distributed solar power project 
for public utilities/public buildings 
for Government Authorities in last 
5 years. (Ongoing PMC assignment 
counted only if at least 1 year of 
consultancy is completed.) 
TQ 4 The bidder shall have 
experience of providing 
consultancy services as Project 
Management Unit (PMU) for 
Government Authorities with 
minimum consultancy fees of ₹5 Cr 
in last 5 years. (PMC/supervision 
assignments will not be 
considered.) 
TQ 5 The bidder shall have 
experience of providing 
consultancy services for solar 
power related projects in the State 
of Maharashtra of capacity 3 MWp 
or above. 

distributed solar power project for public 
utilities/public buildings for Government 
Authorities OR Private companies in last 5 
years. (Ongoing PMC assignment counted 
only if at least 1 year of consultancy is 
completed.) 
TQ 4 The bidder shall have experience of 
providing consultancy services as Project 
Management Unit (PMU) for Government 
Authorities OR Private companies with 
minimum consultancy fees of ₹5 Cr in last 5 
years. (PMC/supervision assignments will not 
be considered.) 
TQ 5 The bidder shall have experience of 
providing consultancy services for solar 
power related projects in the State of 
Maharashtra or Similar terrain of capacity 3 
MWp or above. 

TQ 3 The bidder shall have 
experience of providing 
consultancy services for Project 
Management Consultancy (PMC) 
for distributed solar power 
project for public utilities/public 
buildings for Government 
Authorities OR Private companies 
in last 5 years. (Ongoing PMC 
assignment counted only if at 
least 1 year of consultancy is 
completed.) 
TQ 4 The bidder shall have 
experience of providing 
consultancy services as Project 
Management Unit (PMU) for 
Government Authorities OR 
Private companies with minimum 
consultancy fees of ₹5 Cr in last 5 
years. (PMC/supervision 
assignments will not be 
considered.) 
TQ 5 The bidder shall have 
experience of providing 
consultancy services for solar 
power related projects in the 
State of Maharashtra or Similar 
terrain of capacity 3 MWp or 
above. 

 


